CONTRACT & BID DOCUMENTS

FOR
EMERGENCY WATERSHED PROTECTION
STREAM CLEARING & SNAGGING

Project No. 25-10-707

VALDOSTA

A City Without Limits

Prepared by:
ENGINEERING DEPARTMENT

CITY OF VALDOSTA
September 2025

Bid Opening Date: 10/23/2025 — 10:00am



Environmental Watershed Protection
Stream Clearing & Snagging
Project No.: 25-10-707

Bid Package Table of Contents

Cover Page
Table of Contents

Invitation for Bids

Proposal Form

Non-Collusive Affidavit

Georgia Security and Immigration Affidavit

Instructions to Bidders

Contract Agreement Form

General Provisions

Special Provisions

Opinion of Attorney Form

Public General As-Built Forms and Samples
Contractor’s Statutory Affidavit Form

Title VI Assurances Form

Bid Bond Sample

Payment Bond Sample
Performance Bond Sample
Addendum Form (blank)
Notice or Award Form (blank)
Notice to Proceed Form (blank)
Change Order Form (blank)

Construction Plans — Emergency Watershed Protection Stream Clearing and
Snagging by Innovate! Engineering & Surveying dated 09/22/2025
Georgia Design and Construction Process Debris Removal —guidelines

Incorporated by reference:
GDOT Standard Specifications Construction of Transportation Systems 2021




INVITATION FOR BID
FOR
ENVIRONMENTAL WATERSHED PROTECTION - STREAM CLEARING & SNAGGING
Project No. 25-10-707
Valdosta, Georgia

Sealed bids will be received by the City of Valdosta at the office of the City Engineer, City Hall Annex
Building, 300 N. Lee Street, Valdosta, Georgia, until 10:00 AM, Local Time, on Thursday, October
23, 2025 for cleaning trees and debris from approximately 8,820 feet of natural streams including
related work.

On three natural streams (Sugar Creek, Twomile Branch, Threemile Branch) within the City of
Valdosta, remove fallen trees, leaning trees, downed and snagged material from the stream channel
and within 25' beyond the top of both stream banks. Specific locations are:

A) Sugar Creek, approximately 2160 linear feet, beginning at St Augustine Road and continuing
downstream and ending at the stream junction with Onemile Branch (near the northern end
of Wildes Circle).

B) Twomile Branch, approximately 3330 linear feet, beginning at N Patterson Street and
continuing downstream, crossing N Oak Street, and ending at Berkley Drive.

C) Threemile Branch, approximately 3330 linear feet, beginning at Briggs Street and continuing
downstream, crossing Country Club Drive, and ending at the City Limits (approximately 1000’
west of the western end of Williamsburg Drive)

Specifications, Bidding and Contract Documents can be found on the City of Valdosta website
http://www.valdostacity.com/bid-opportunities . This will be a Unit Price Contract, and payments will
be made on a monthly basis with payment to be based on actual quantities of work measured. The
list of items shown in the Unit Price Schedule is inclusive of all the work shown and described. The
contract completion date is January 17, 2026. For more information contact Charlie Clark,
Engineering Project Manager, at (229) 259-3530.

No bid may be withdrawn for a period of thirty (30) days after the scheduled time for receiving the
bids. Bids must be accompanied by a signed and notarized non collusive affidavit as well as a signed
and notarized Georgia Security & Immigration Compliance affidavit. Bids must be accompanied by
a certified check or bid bond in an amount of not less than five (5) percent of the amount bid. A
Contract Performance Bond and Payment Bond equal to one hundred (100) percent of the contract
price will be required. If bid price is $25,000.00 or less no bonds are required.

A mandatory Pre-Bid meeting will be held on Tuesday, October 7, 2025 at 10:00 AM at the
Engineering Department office, 300 N. Lee Street, Valdosta, Georgia. No one will be allowed to sign
in after 10:00 AM.

The successful bidder, being responsible as well as responsive, shall commence work with an
adequate force and equipment on a date specified in a written order of the City Engineer and complete
the work within the time specified under the Special Conditions section of these specifications.

The City of Valdosta reserves the right to reject any or all bids, to waive informalities and to
readvertise.

The City of Valdosta is an equal opportunity employer.

CITY OF VALDOSTA, GEORGIA
Engineering Department
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NON-COLLUSIVE AFFIDAVIT

STATE OF

COUNTY OF

, being first duly sworn, deposes and says that he or she is a

(print name)

of
(Owner, Officer, Agent, etc.) (Name of Business)

who is making the foregoing proposal or bid, that such proposal or bid is genuine and not collusive
or sham; that said bidder has not colluded, conspired, connived or agreed, directly or indirectly, with
any bidder or person, to put in a sham bid or to refrain from bidding, and has not in any manner,
directly or indirectly, sought by agreement, collusion, communication or conference with any person,
to fix the bid price of affiliate or of any other bidder, or to fix any overhead, profit or cost element of
said bid price, or that of any other bidder, or to secure any advantage against or any person
interested in the proposed Contract; and that all statements in said proposal or bid are true.

Signature of Bidder
Title
Subscribed and sworn to before me this day of 20
Signed by:
Notary Public (seal)

Print Name: My Commission expires:




VALDOSTA

A City Without Limits

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

Contract No. and Name:

Contractor’s Name:

City of Valdosta Georgia
Contractor Affidavit

By executing this affidavit, the undersigned Contractor verifies its compliance with 0.C.G.A. §13-
10-91, stating affirmatively that the individual, firm, or corporation which is contracting with the City of
Valdosta, Georgia has registered with and is participating in a federal work authorization program*, in
accordance with the applicability provisions and deadlines established in 0.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services pursuant to this contract with the City of Valdosta,
Georgia, the Contractor will secure from subcontractor(s) similar verification of compliance with
0.C.G.A. § 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially
similar form. Contractor further agrees to maintain records of such compliance and provide a copy of
each such verification to the City of Valdosta Georgia at the time the subcontractor(s) is retained to
perform such service.

EEV / E-Verify TM User Identification Number Date of Authorization

BY: Authorized Officer or Agent Date
(Contractor Name)

Title of Authorized Officer or Agent of Contractor

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

DAY OF , 20

[NOTARY SEAL]

Notary Public

My Commission Expires:

*any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any
equivalent federal work authorization program operated by the United Sates Department of Homeland Security to verify information of newly
hired employees, pursuant to the Immigration Reform and Contract Act of 1986 (IRCA}, P. L. 99-603



INSTRUCTION TO BIDDERS
GENERAL:

Bidders are required to examine the Drawings and Specifications and other Contract
Documents carefully and to make such examinations of the site of the proposed work as
are necessary to familiarize themselves with the nature and extent of the work to be done
and with all local conditions which may affect the proposed construction. Bidders are also
required to inform themselves fully in regard to construction and labor conditions under
which the work will be performed. The Owner will not be responsible for Bidders errors or
misjudgment, nor for any information on local conditions or general laws and regulations.

Insofar as practicable the contractor will be required to so schedule his operations and
employ such methods of carrying out the work that he will not cause any interruptions of,
or interfere with the use of, any existing premises and shall bear the expense of repair or
any other cost incurred.

Scheduling of the construction shall be done with the approval of the Engineer.
LOCATION AND SITE:

The site of the proposed work is in the City of Valdosta, Valdosta, Georgia. Specific
locations are:
A) Sugar Creek, approximately 2160 linear feet, beginning at St Augustine Road and
continuing downstream and ending at the stream junction with Onemile Branch
(near the northern end of Wildes Circle).
B) Twomile Branch, approximately 3330 linear feet, beginning at N Patterson Street
and continuing downstream, crossing N Oak Street, and ending at Berkley Drive.
C) Threemile Branch, approximately 3330 linear feet, beginning at Briggs Street and
continuing downstream, crossing Country Club Drive, and ending at the City Limits
(approximately 1000’ west of the western end of Williamsburg Drive)

The contractor shall, before submitting his bid, visit the site and acquaint himself with
existing conditions.

PRE-BID CONFERENCE:

All parties associated with or interested in this project are welcomed to participate. A
Conference Sign-In Sheet will be kept by the City to verify the parties’ participation.

MAKING BIDS:

All bids must be submitted on Proposal forms attached hereto. No price changes shown
on the envelope will be acknowledged. All proposals must be signed in ink by the person,
or persons authorized to sign same, Bidders shall bid on all items of the proposal.

SUBMITTING BIDS:

Each bid must be submitted in a sealed envelope, bearing on the outside the name of the
Bidder, his or their address, and addressed to the City Engineer, City of Valdosta, City

City of Valdosta Instruction To Bidders Page 1 of 4



Hall, Valdosta, Georgia and plainly marked as defined by the State of Georgia Licensing
Board, the Registered Utility Contractors License Number must appear on the front
of envelope and in the space provided in the Bid Proposal.

BID MODIFICATIONS:

Bid modifications are not allowed. Complete withdrawal or complete exchange of bid is
acceptable, if done before scheduled bid opening.

AUTHORITY TO SIGN:

If a proposal is made by an individual, his name and post office address must be shown.
If made by a firm, or partnership, the name and post office address of each member of the
firm or partnership must be shown. If made by a Corporation, the person or persons
signing the Proposal must show the name of the State under the laws of which the
Corporation is chartered and his, or their authority for signing same; and the names, titles
and addresses of the President, Secretary and Treasurer, and the Corporate authority for
doing business in this State.

RIGHTS RESERVED:

The Owner reserves the right to reject any or all bids. It is understood and all bids are
made subject to this agreement, that the Owner reserves the right to decide which bid is
deemed the lowest and best, and in arriving at this decision, due consideration will be
given to the Bidder, his financial responsibility, and work of this type successfully
completed.

Any unauthorized conditions, limitations or provision attached to the Proposal will render
it informal, and may cause its rejection. The Owner reserves the right to waive
informalities.

No bids received after the time set for opening Proposals will be considered. No bids may
be withdrawn after the bid opening.

PRICES BID:

The price bid shall include furnishing all equipment, tools, materials, skill, and labor of
every description necessary to carry out and complete in good, firm, substantial and
workmanlike manner the work specified in strict conformity with the drawings or direction
of the Engineer.

CORRELATION AND INTENT OF DOCUMENTS:

The Contract Documents are complementary, and what is called for by any one shall be
as binding as if called for by all.

The intent of the documents is that the Contractor will furnish all labor and equipment,

materials, accessories, fittings, transportation, tools and appurtenances, such as may be
reasonably required under the terms of the Contract to make such items of work complete.

City of Valdosta [nstruction To Bidders Page 2 of 4



The drawings are intended to conform and agree with the specifications; if however,
discrepancies occur, the Engineers will decide which shall govern. Special specifications
stated on the drawing govern that particular piece of construction and have equal weight
with the printed specifications.

INTERPRETATIONS:

Requests for interpretations of drawings and specifications must be made in writing to the
City Engineer not later than five (5) days prior to receipt of Proposals. Any interpretations
made to bidders will be issued in the form of Addenda to the Specifications and sent to
the bidders.

GUARANTEE TO ACCOMPANY PROPOSAL.:

No proposal will be considered unless accompanied by a certified check or acceptable Bid
Bond in an amount of not less than five (5) percent of the bid and made payable to the
City of Valdosta, Georgia.

RETURN OF THE PROPOSAL GUARANTEES:

All proposal guarantees will be returned within ten (10) days following the opening of
Proposals if requested, except those of the three lowest bidders, which will not be returned
until after a satisfactory bond has been furnished and the Contract has been executed.

WITHDRAWAL OF PROPOSAL.:

No bidder may withdraw his bid for a period of thirty (30) days after the date set for the
opening thereof.

REJECTION AND IRREGULAR PROPOSALS:

Proposals will be considered irregular and may be rejected, if they show serious
omissions, alterations of form, additions not called for, conditions, unauthorized alternate
bids or irregularity of any kind.

LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT:

The successful bidder, upon his failure or refusal to execute and deliver the contract and
bonds required within 10 days after he has received notice of the acceptance of his bid,
shall forfeit to the Owner, as liquidated damages for such failure or refusal, the security
deposited with his bid.

CONTRACT PERFORMANCE BOND AND PAYMENT BOND:

The Contractor will be required to furnish a Contract Performance Bond and a Payment
Bond executed by a Surety Company duly authorized to do business in the State of
Georgia, in an amount equal to one hundred percent (100%) of the contract price, as
security for the payment of all persons performing labor and furnishing materials in
connection with this contract.
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The form of the bonds shall be attached to these specifications and the Surety shall be
acceptable to the Owner. In case of default on the part of the Contractor, all expenses
incident to ascertaining and collecting losses under the bonds, including both engineering
and legal services shall lie against the bonds. The Contractor will be required to give a
one-year guarantee covering workmanship and materials. The Contract Bond shall
remain in force for one year from date of final acceptance of the equipment, materials and
construction.

BOND REQUIREMENTS:

All bonds must be submitted on forms provided by an insurance company licensed in the
State of Georgia. Payment and Performance Bonds shall be submitted in quadruplicate.

INSURANCE, PROOF OF CARRIAGE:

The contractor will be required to furnish the Owner with satisfactory proof of the carriage
of the insurance required.

AWARD:

The award of the contract will be made as soon as practicable to the lowest responsible
bidder meeting the requirements of the Owner; provided that in the selection of equipment
or materials a contract may be awarded to a responsible bidder other than the lowest in
the interest of standardization or ultimate economy. The successful bidder will be notified
of the intention to award as soon after bids are opened as possible.

BIDDERS NOTICE:

Bidders are hereby notified and agree by submission of their Proposal that, after award of
the Contract, should additional items not listed in the Proposal become necessary and
require unit prices not established by the Proposal, that the unit prices of such items shall
be negotiated and shall be directly proportional to the established unit prices of similar
items in the Proposal.
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AGREEMENT

THIS AGREEMENT, made and entered into this day of 20 ,
by and between the City of Valdosta, Georgia (Party of the First Part, hereinafter called the
Owner) and (Party of the Second Part, hereinafter called the Contractor).
THIS AGREEMENT is on a unit basis. It is understood that the quantities in the Contractor’s Bid
Proposal are approximate, and are subject either to increase or decrease, and payment will be
based on actual quantities of work measured.

WITNESSETH: That the said Contractor has agreed, and by these presents does agree
with the said Owner, for the consideration herein mentioned in this proposal and under the penalty
expressed in Bonds, hereto attached, to furnish all equipment, tools, materials, skill and labor of
every description necessary to carry out and complete in good, firm, substantial and workmanlike
manner the work specified, in strict conformity with the drawings, and the specifications
hereinafter set forth, which drawings and the specifications, together with the foregoing proposal
made by the Contractor, the Instructions to Bidders, General Conditions and this agreement, shall
all form essential parts of this Agreement. The work covered by this agreement includes all work
shown on plans and specifications and listed in the attached proposal, to-wit:

CONTRACT No. 25-10-707
ENVIRONMENTAL WATERSHED PROTECTION - STREAM CLEARING & SNAGGING

THE CONTRACTOR shall commence the work with adequate force and equipment on a
date to be specified in a written Notice to Proceed from the Engineer and shall complete the
work by January 16, 2026.

In the event the contractor fails to complete the work within the contract time listed above,
liguidated damages shall be paid to the Owner at the rate of $ 250.00 per day, plus any
expense incurred by the Owner for engineering, legal and inspection services associated with
such delays until substantial completion is achieved.

THE OWNER shall pay and the Contractor shall receive the prices stipulated in the
proposal hereto attached as full compensation for everything furnished and done by the
Contractor under this contract for all Unit Price Work, an amount equal to the sum of the extended
prices (established for each separately identified item of Unit Price Work by multiplying the unit
price times the actual quantity of that item).

The extended prices for Unit Price Work set forth as of the Effective Date of the Contract
are based on estimated quantities. With extended prices being the sum of X Million, XXX Hundred
Thousand Hundred Dollars and XX cents ($X, XXX XXX.XX), which sum shall be paid in the
manner and terms specified in the Contract Documents but, before issuance of certificate of
payments, if the Contractor shall not have submitted evidence satisfactory to the Owner that all
payrolls, material, bills, and other indebtedness connected with the work have been paid, the
Owner may withhold in addition to the retained percentages, such amount or amounts as may be
necessary to pay just claims for labor and services rendered and materials in and about the work,
and such amount or amounts withheld or retained may be applied by the Owner to the payment
of such claims.

City of Valdosta Contract Agreement — 2023 Edition Page | of 2



It is further mutually agreed between the parties hereto that if, at any time after the execution of
the agreement and the surety bonds hereto attached for its faithful performance, the First Party
shall deem the Surety or Sureties upon such bonds to be unsatisfactory, the Second Party shall,
at its expense, within five (5) days after the receipt of notice from the First Party, so to do, furnish
an additional bond or bonds in such form and amount, and with such Surety or Sureties as shall
be satisfactory to the First Party. In such event no further payment to the Second Party shall be
deemed to be due under this agreement until such new or additional securities for the faithful
performance of the work shall be furnished in manner and form satisfactory to the First Party.

IN WITNESS THEREOF, the parties hereto have executed this Agreement in
quadruplicate, this day of , 20

CITY OF VALDOSTA, GEORGIA

(Owner)
ATTESTED:
BY
(Seal)
City Clerk City Manager
ATTESTED:
Corporate Secretary Contractor

Executed in Quadruplicate

(Corporate Seal)

City of Valdosta Contract Agreement — 2023 Edition Page 2 of 2



GENERAL PROVISIONS

GENERAL NOTES:

These General Provisions shall apply to the Work as a whole and to each and all phases of the
Work. Subcontractors shall be supplied with a copy of these General Provisions and no
arrangements or contracts between the Contractor and the subcontractor are to be in confiict with
same. They shall also apply to any modifications or extra work.

ACQUAINTANCE WITH CONDITIONS:

The Contractor shall be familiar with the site conditions, obstructions, etc. before starting the Work
and report to the Engineer any discrepancy he might find. If no report is made there will be no
additional compensation for encountering such.

DEFINITIONS:

Contract: The Contract consists of the Invitation for Bids, Proposal, Agreement, Bid Bond,
Performance Bond, Payment Bond, Opinion of Attorney, Instruction to Bidders, General
Provisions, Special Provisions, Measurement and Payment, Specifications, and the Drawings,
including all changes incorporated therein before their execution. These documents form the
Contract.

Owner: The Party of the First Part in the accompanying Contract.
Contractor: The Party of the Second Part in the accompanying Contract.

Subcontractor: Includes only those having a direct contract with the Contractor; it includes one
who furnishes materials worked to a special design according to the Drawings and Specifications
of this Work but does not include one who merely furnishes material not so worked.

Work at the Site of Project: The Work to be performed includes efforts and tasks normally done
at the location of the project including all materials, equipment, labor, services and documentation
necessary to construct the Project as defined in the Contract and includes efforts of the Contractor
and the Subcontractors. The Work as employed herein means all tasks and efforts to be
accomplished by the Contractor under the terms of this Agreement or as specified by the
Engineer.

Project: The Work as a whole under this Contract, including all labor and materials, and all other
items included in the Contract documents.

Engineer: The City Engineer and his office; the City Engineer will make the final decisions on
design and construction.

City Engineer: Refers to the City Engineer, the City Engineer’s staff, assistants and inspectors.
City: Refers to City of Valdosta, Georgia.
Written Notice: Written notice shall be deemed to have been fully served if delivered in person to

the individual or to an officer of the Corporation for whom it is intended or if delivered at or sent
by mail to the last business address known to the person who gives the notice.

City of Valdosta General Provisions — 2023 Edition Page | of 11



STATUS AND DECISIONS OF ENGINEER:

The Engineer shall have general supervision and direction of the Work and has the authority to
stop the Work whenever such stoppage may be necessary to insure the proper execution of the
Contract.

The Engineer shall make decisions on all claims of the Contract and on all other matters relating
to the execution and progress of the Work or the interpretation of the Contract documents.

PLANS AND DOCUMENTS FOR CONSTRUCTION PURPOSES:

The Contractor shall download from the City of Valdosta website a complete set of construction
documents and Contract Specifications applicable to the Work required under this Contract for
use during the course of construction. Revisions shall also be downloaded from the City’s
website. For download instructions, please visit the City of Valdosta website at
www.valdostacity.com or contact the Engineering Department. If hardcopies are needed, the
Contractor will be responsible to make efforts to have such hardcopies produced at his own
expense.

SHOP DRAWINGS:

The Contractor shall provide the Engineer with four copies of shop drawings of any structure
which requires details not shown on the construction Drawings. The Contractor shall provide
shop drawings of any structure he intends to build in order to facilitate the construction of the
project as a whole. The Contractor is to check shop drawings before sending them to the
Engineer for approval and shall mark them as approved. The Engineer shall then check shop
drawings and approve or disapprove them. Approval will not relieve the Contractor of any
responsibility for accuracy of dimensions or details.

DRAWINGS AND SPECIFICATIONS:

All Drawings and Specifications are the property of the Engineer and are not to be used on other
work without the permission of the Engineer. The Contractor shall keep a set of Drawings and
Specifications on the site during the times of construction, and if the Contractor has no Drawings
and Specifications, the Engineer shall have the authority to stop work until the above mentioned
Drawings and Specifications are present on the site.

SPECIFICATIONS AND DRAWINGS TO BE COOPERATIVE:

The Specifications, the Drawings accompanying them and other Contract documents shall be
supplementary to each other, and any material, workmanship and/or service which may be in one
but not called for in the others shall be as binding as if indicated, called for, or implied by all.

The Contractor will understand that the Work herein described shall be completed in every detail
notwithstanding that every item necessarily involved is not particularly mentioned, and the
Contractor shall be held to provide all labor and material necessary for the completion of the
indicated Work. Before starting the Work of the Contract, the Contractor shall report in writing
to the Engineer any discrepancy which he may discover between the Drawings and
Specifications. If the Contractor fails to call such discrepancy to the attention of the Engineer,
the subsequent decisions of the Engineer as to which is correct shall be binding and final. Should
any error and inconsistency appear in the Drawings or Specifications, the Contractor, before
proceeding with the Work, shall make mention of the same to the Engineer for proper adjustment
and in no case shall he proceed with the Work in uncertainty.

PROGRESS SCHEDULE:
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The Contractor shall prepare and present to the Engineer a carefully prepared Schedule of Work
which shall set forth the series of dates upon which the Contractor proposes to begin and finish
the different parts of the Work.

ORDER OF WORK:

The Work shall be begun at such points as the Engineer shall designate and shall be prosecuted
in the order he shall direct. This applies to both location and items of construction. The Contractor
shall have no claim for extra compensation because of restrictions and limitations of work
prescribed by the Owner.

SEQUENCE OF OPERATIONS:

In order that all phases of work to be done under the whole project may be properly coordinated,
the Contractor shall arrange the sequence of his work in accordance with the schedule accepted
and adopted in the early stages of construction. Such work schedule shall be approved by the
Engineer and Owner.

WORK NOT SHOWN ON PLANS AND DRAWINGS:

In the carrying out of this Work as contemplated by the Drawings and Specifications, there may
arise certain items of work for which definite plans have not yet been decided upon. All such work
when authorized shall be paid for as provided in Changes of the Work.

PERFORMANCE OF WORK BY CONTRACTOR:

The Contractor shall perform on the site and with his own organization, at least 50 percent of the
total amount of the Work to be performed under this Contract. If, during the progress of the Work
hereunder, the Contractor requests a reduction of such percentage, and the Engineer determines
that it would be to the Owners advantage, the percentage of the labor required to be performed
by the Contractor's own organization may be reduced; provided prior to written approval of such
reduction is obtained by he Contractor from the Owner.

CONTRACTORS SUPERINTENDENT:

The Contractor shall continuously maintain the presence of a competent general superintendent
on the worksite during the progress of the Work. Whenever a superintendent is not on the job
supervising the Work even though his crew is there, the Engineer shall have authority to stop the
Work until the superintendent returns.

SUBCONTRACTOR:

The Contractor shall, as soon as practicable after the execution of the Contract, and before any
subcontracts are awarded, notify the Engineer in writing of the names of the Subcontractors
proposed to be used on the various parts of the Work.

When the names of the Subcontractors are submitted for approval, the Contractor shall give the
Engineer the name and quality of the material and the name of the manufacturer of the material
which the Subcontractor proposes to use.

No Subcontract shall be awarded until the Contractor has received approval in writing from the
Engineer on the proposed Subcontractor.

The Contractor agrees that he is fully responsible to the Owner for the acts and omissions of
persons directly employed by him.
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Nothing contained in the Contract documents shall create any contractual relationship between
the Subcontractor and the Owner.

INSPECTORS:

The Engineer will be represented by an inspector on the project. It shall be the Contractor's
responsibility to notify the Engineer whenever work is to begin so that arrangements for inspection
can be made. The inspector shall, while on the job, have the same authority as the Engineer and
any instructions that he might give shall be carried out as if said instructions came directly from
the Engineer.

INSPECTION:

The Engineer or his representatives, while observing work in progress on behalf of the Owner,
will give the Contractor and subcontractors all possible assistance in interpreting the terms of the
Contract. Such assistance shall not relieve the Contractor from responsibility for his work, in
accordance with the Contract requirements and any work which proves faulty shall be made right
by the Contractor.

Representatives of the Engineer are without authority to alter or relax the terms of the Contract.
Any alterations or relation of terms of the Contract shall be valid only if made in accordance with
the procedures set forth under Changes of the Work.

Upon request of the Contractor, decisions, instructions, or interpretations of the Engineer will be
issued in writing. Any claim by the Contractor that all decisions, instructions, or interpretations
are not within the scope of the Work, or that they entail cost beyond the scope of the Contract
shall be made to the Engineer in writing and within five days of such ruling, and before the work
involved is performed, otherwise interpretations are accepted without questions.

If any work should be covered up without approval or consent of the Engineer, if required by the
Engineer, it must be uncovered for examination at the Contractors expense. Re-examination of
questioned work may be ordered by the Engineer, and if so ordered, the work must be uncovered
by the Contractor.

MATERIALS AND WORKMANSHIP:

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, tools,
equipment, appliances, light, power, transportation and all facilities necessary for the proper
execution and satisfactory completion of this Work.

Unless otherwise specified all materials shall be new and both materials and workmanship shall
be of good quality. The Contractor shall furnish satisfactory evidence and quality of materials
intended to be used, if required.

Should any dispute arise as to the quality or fitness of any materials or workmanship, the decision
shall rest with the Engineer and shall be based on the requirements that all material furnished
and all work done shall be of good quality, and what might be usual and customary in the erection
of other structures shall in no way enter into any consideration or decision.

It is not incumbent upon the Engineer to give the Contractor early notice of the rejection of faulty
materials or workmanship or in any case to superintend to the extent of relieving the Contractor
of responsibility for any consequence of neglect or carelessness of himself or of his subordinates.
All materials and labor shall be delivered and furnished at such time as shall be for the best
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interest of all concerned to the end that the combined work of all may be properly and fully
completed on time.

POSSESSION OF SITE AND RESPONSIBILITY:

Upon taking possession of the site, the Contractor shall be responsible thereafter until the final
acceptance of the Work by the Owner for the management, care and maintenance of the site and
the Work both new and existing and shall be solely and wholly responsible for damage thereto
and for any and all injury to persons or property incident to or on account of the execution of this
Work and shall adjust all the claims or suits arising there from, without loss to the Engineer or the
Owner. Any approval of means or methods of construction or protection of persons or property
shall not relieve the Contractor from sole responsibility for the adequacy of such means or
methods.

STORAGE OF APPARATUS AND MATERIALS:

All equipment and materials shall be stored in such manner as to insure the preservation of their
quality and fitness for the Work. Materials stored shall be located so as to facilitate prompt
inspection and shall be confined to space designated by the Engineer.

Should it become necessary at any time during the progress of the whole project to move
materials which have been temporarily placed previous to their use in the construction, the
Contractor shall when so directed by the Engineer or inspector move them without additional cost
to the Owner.

PROPERTY CONFINES:
The Contractor has no authority to permit the use of any portion of the premises by anyone except
for business connected with the construction in which his Contract is concerned.

CLEANING DURING CONSTRUCTION AND AT COMPLETION OF WORK:

The Contractor shall keep the premises clean at all times and shall remove all rubbish as often
as directed by the Engineer and Owner. If the Contractor does not at all times provide men to
attend to the cleaning up, on request, in a manner acceptable to the Engineer, the Engineer may
employ such men direct and charge the cost of same to the account of the Contractor.

CHANGES OF THE WORK:

The Owner, without invalidating the Contract, may order extra work or make changes by altering,
adding to, or deducting from the Work, the Contract sum being adjusted accordingly. All such
work shall be executed according to the conditions of the original Contract, except that any claim
for extensions of time caused thereby shall be adjusted at the time of ordering such changes.

In giving instructions, the Engineer shall have authority to make any minor changes in the Work,
not involving extra cost, and not inconsistent with the purpose of the construction. But otherwise
except in an emergency endangering life or property, no extra work or change shall be made
unless in pursuance of a written order from the Engineer stating that the Owner has authorized
extra work or changes, and no claim for an addition to the Contract sum shall be valid unless so
ordered.

The value of such extra work or change shall be determined by one or more of the following
methods, at the option of the Owner:

) By estimate and acceptance in a lump sum.
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(2) By unit prices named in the Contract or subsequently agreed upon.
(3) By cost percentage
(4) By cost plus a fixed fee

If none of the above methods are agreed upon, the Contractor, provided he receives an order as
above, shall proceed with the work. In such case and also under cases (3) and (4) he shall keep
and present in such form as the Engineer may direct, a correct amount of the net cost of materials,
and labor, together with vouchers. In any case, the Engineer shall certify to the amount including
reasonable allowance for overhead and profit due to the Contractor. Pending final determination
of value, payments on accounts of changes shall be made on certificate of Engineer.

OWNERS RIGHT TO DO WORK:

If the Contractor shall neglect to prosecute the Work properly, and in a diligent manner or fail to
perform the provisions of the Contract, the Owner may, after three days written notice to the
Contractor, without prejudice to any other remedy, make good such deficiencies and may deduct
the net cost thereof from the payment then or thereafter due the Contractor provided however,
the Engineer shall approve both such actions and the amount charged to the Contractor.

ASSIGNMENT:

Neither party to the Contract shall assign the Contract or sublet it as a whole without the written
consent of the other, nor shall the Contractor assign any monies due, or to become due,
hereunder, without the previous consent of the Owner.

RIGHT OF OWNER TO TERMINATE CONTRACT:

In the event that any of the provisions of this Contract are violated by the Contractor, or by any of
his subcontractors, the Owner may serve written notice upon the Contractor and the Surety of its
intention to terminate the Contract, and unless within ten (10) days after the serving of such notice
upon the Contractor, such violation or delay shall cease and satisfactory arrangement of
correction be made, the Contract shall, upon the expiration of said ten (10) days, cease and
terminate. In the event of any such termination, the Owner shall immediately serve notice thereof
upon the Surety and the Contractor and the Surety shall have the right to take over and perform
the Contract; provided, however, that if the Surety does not commence performance thereof within
ten (10) days from the date of the mailing to such Surety of notice of termination, the Owner may
take over the Work and prosecute the same to completion by contract or by force account and at
the expense of the Contractor and the Contractor and his Surety shall be liable to the Owner for
any excess cost occasioned the Owner thereby, and in such event the Owner may take
possession of and utilize in completing the Work, such materials, appliances and plant as may be
on the site of the Work and necessary therefore.

EXTENSION OF TIME:

Should the Contractor be delayed at any time due to causes beyond his control or due to extra
work ordered by the Owner, the Contractor shall within seven (7) days of such delay request
extension of time from the Engineer who shall decide if the Contractor has sufficient grounds for
an extension and how much time is to be granted.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES:
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It is hereby understood and mutually agreed, by and between the Contractor and the Owner, that
the date of beginning, rate of progress and the time for completion of the Work to be done
hereunder are ESSENTIAL CONDITIONS of this Contract; and it is further mutually understood
and agreed that the Work embraced in this Contract shall be commenced on a date to be specified
in the Notice To Proceed. The Contract time shall apply to the period from the Notice to Proceed
until the time of Substantial Completion. Substantial Completion is the degree of construction
completion at which the Work can be used for its intended purpose.

The Contractor agrees that said Work shall be prosecuted regularly, diligently, and uninterrupted
at such rate of progress as will insure full completion thereof within the time specified.

It is expressly understood and agreed, by and between the Contractor and the Owner, that the
time for the completion of the Work described herein is a reasonable time for the completion of
the same, taking into consideration the average climatic range and usual industrial conditions
prevailing in this locality.

It is further agreed that time is of the essence of each and every portion of this Contract and of
the Specifications wherein a definite and certain length of time is fixed for the performance of any
act whatsoever, and where, under the Contract, an additional time is allowed for the completion
of any work, the new time limit fixed by such extension shall be of the essence of this Contract.
Provided, that the Contractor shall not be charged with liquidated damages or any excess cost
when the delay in completion of the Work is due:

1) To any preference, priority, or allocation order duly issued by the government.

(2) To unforeseeable cause beyond the control and without the fault of negligence of
the Contractor, including, but not restricted to acts of God, or of the public enemy,
acts of the owner, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, and unusually severe weather; and

(3) To any delays of subcontractors occasioned by any of the causes specified in
subsections (1) and (2) of this article.

Provided, further that the Contractor shall, within seven (7) days from the beginning of such delay,
notify the Owner, in writing, of the causes of the delay, who shall ascertain the facts and extent of
the delay and notify the Contractor within a reasonable time of his decision in the matter.

LICENSE:
The Contractor shall be required to have during the life of the Contract a current City of Valdosta
Contractors License and City of Valdosta Business License for the work he will perform.

BOND REQUIREMENTS:
All bonds must be submitted on forms provided by an insurance company licensed in the State of
Georgia. Payment and Performance Bonds shall be submitted in quadruplicate.

CONTRACTORS INSURANCE:

Said project shall be constructed and maintained at the sole risk of the Contractor and the
Contractor agrees, without regard to negligence on the part of City to save the City, and to hold
the City harmless from and against all claims, damages, expense and liability (whether or not
such liability has been judicially determined) for loss of life, personal injury or damage to property,
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resulting from or in any manner attributable to the construction, maintenance, use, operation or
presence of the project, or to the presence of the equipment or employees of Contractor, on City’s
property.

The Contractor shall carry Workmen's Compensation Insurance and shall have all subcontractors
carry Workmen’s Compensation Insurance and shall carry Comprehensive Liability Insurance
covering all operations and vehicles.

The Contractor shall name the City of Valdosta as an additional insured party on all insurance
policies.

The Contractor shall submit Certificates of Insurance showing minimum coverage as follows:
(N Workmen’s Compensation - As required by State Law
(2) Comprehensive General Liability

(a) Each Person $ 500,000
(b) Each Occurrence 1,000,000

(3) Vehicle Liability

(a) Each Person 300,000
(b) Each Occurrence 500,000
4) Property Damage Insurance
200,000

SOCIAL SECURITY AND SALES TAXES:

The Contractor shall be liable for all state and Federal Payroll or Social Security and Sales and
Use Taxes that are in force at the time of the award of the Contract except taxes the City may be
exempt from.

LIENS:

Neither the final payment or any part of the retained percentage shall become due until the
Contractor, if required, shall deliver to the Owner a complete release of all liens arising out of this
Contract, or receipts in full in lieu thereof, and, if required in either case, an affidavit that insofar
as he has knowledge or information, the releases and receipts include all the materials and labor
for which a lien might be filed, but the Contractor may, if any subcontractor refuses to furnish a
release of claims or receipts in full, furnish a bond satisfactory to the Owner to indemnify him
against any lien. If any lien should remain unsatisfied after all payments are made then the
Contractor shall refund to the Owner all monies that the latter may be compelled to pay in
discharging such lien, including all costs and reasonable Attorney’s fees.

MAINTENANCE:

The Contractor will be required to maintain all work done by him in a functional condition for sixty
(60) days after the same has been completed as a whole, and the Engineer has notified the
Contractor in writing that the Work has been finished and finalized to their satisfaction. The
retained percentage will not be due to the Contractor until after the 60 days maintenance period
but may be payable to the discretion of the Engineer. Any damage to the site or surroundings
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whether it be existing before construction or whether it be materials or items of construction shall
be repaired by the Contractor at his expense and all parts of the site shall be left in as good repair
as before the work started.

GUARANTEE:

The Contractor shall guarantee all materials and workmanship for a period of one (1) year from
the date of final acceptance of the Work by the Engineer. If during this period any material or
item of construction proves defective, the Contractor shall repair the same at his expense to the
satisfaction of the Owner and guarantees shall be covered by Performance Bond. Neither the
final certificate of payment nor any other provision relieves the Contractor of the responsibility for
faulty materials or workmanship.

ACCEPTANCE:

When the Work has reached the point of Substantial Completion and can be used for its intended
purpose, the Contractor shall notify the Engineer to this effect and shall request a final inspection.
No work shall be accepted until the final inspection has been made and the job approved by the
Engineer. Within ten (10) days after the final inspection the Engineer shall inform the Contractor
in writing of the acceptance or rejection of the job and if the job is accepted the maintenance and
guarantee periods will begin from this date.

PATENTS AND ROYALTIES:

The Contractor shall forever protect and defend the Owner against all demands whatsoever,
involving the full and free use and enjoyment of any and all rights to any invention, machine or
device, which may be applied as a part of the work, either in the construction or after construction.
The Contractor shall notify the Owner in writing as to any such demands on the above rights upon
which the Contractor may have to pay any royalties.

ACCIDENT PREVENTION:

Precautions shall be exercised at all times for the protection of persons (including employees)
and property, and hazardous conditions shall be guarded against or eliminated. The foregoing
shall be as indicated by the Engineer if it becomes necessary.

ESTIMATE:

At least 30 days before each progress payment falls due, the Contractor shall submit a detailed
estimate of the Amount Earned during the preceding month for the separate portions of the Work,
and request payment. The words Amount Earned means the value completed as of the date of
the estimate for partial payment of the Work in accordance with the Contract Documents including
the value of approved materials delivered to the project site suitably stored and protected prior to
incorporation into the Work.

The Engineer will, after receipt of each request for payment, recommend payment or return the
request to the Contractor indicating the reasons for refusing to recommend payment. In the latter
case, the Contractor may, within 7 days, make the necessary corrections and resubmit the
request.

The Engineer may refuse to recommend the whole or any part of any payment because:

(1) The work is defective, or completed work has been damaged requiring correction
or replacement;
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(2)

(3)
(4)

()

Written claims have been made against Owner or Liens have been filed in
connection with the Work;

The Contract price has been reduced because of Change Orders;

The Contractor’s unsatisfactory prosecution of the work in accordance with the
Contract documents; or

Contractor’s failure to make payment to Subcontractors or for labor, materials, or
equipment.

DEDUCTION FROM ESTIMATE:

The Owner will deduct from the estimate, and retain as part security, 5 percent of the amount
earned for work satisfactorily completed. A deduction and retainage of 5 percent will be made on
the estimated amount earned for approved items of material delivered to and properly stored at
the job site but not incorporated into the Work.

QUALIFICATION FOR PARTIAL PAYMENT AND MATERIALS DELIVERED:
Qualification for partial payment for materials delivered but not yet incorporated into the Work
shall be as described below:

(1)

(2)

3)

4

PAYMENT:

City of Valdosta

Materials, as used herein, shall be considered to be those items which are
fabricated and manufactured material and equipment. No consideration shall be
given to individual purchases of less than $200 for any one item.

To receive partial payment for materials delivered to the site, but not incorporated
in the Work, it shall be necessary for the Contractor to include a list of such
materials on the Partial Payment Request. At his sole discretion, the Engineer
may approve items for which partial payment is to be made. Partial payment shall
be based on the Contractor’s actual cost for the materials as evidenced by invoices
from the supplier. Proper storage and protection shall be provided by the
Contractor, and as approved by the Engineer. Final payment shall be made only
for materials actually incorporated in the Work and, upon acceptance of the Work,
all materials remaining for which advance payments had been made shall revert
to the Contractor, unless otherwise agreed, and partial payments made for these
items shall be deducted from the final payment for the Work.

Contractor warrants and guarantees that title to all work, materials, and equipment
covered by any Application for Payment, whether incorporated in the project or
not, will pass to Owner at the time of payment free and clear of all liens, claims,
security interests, and encumbrances.

If requested by the Engineer, the Contractor shall provide with subsequent pay
requests, invoices receipted by the supplier showing payment in full has been
made.
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After deducting the retainage and the amount of all previous partial payments made to the
Contractor from the amount earned, the amount due will be paid to the Contractor.

END OF SECTION
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SPECIAL PROVISIONS

Location of Resurfacing Work: The location of the work is within the City of
Valdosta. Specific locations are:

A) Sugar Creek, approximately 2160 linear feet, beginning at St Augustine
Road and continuing downstream and ending at the stream junction with
Onemile Branch (near the northern end of Wildes Circle).

B) Twomile Branch, approximately 3330 linear feet, beginning at N Patterson
Street and continuing downstream, crossing N Oak Street, and ending at
Berkley Drive.

C) Threemile Branch, approximately 3330 linear feet, beginning at Briggs
Street and continuing downstream, crossing Country Club Drive, and
ending at the City Limits (approximately 1000’ west of the western end of
Williamsburg Drive)

Description of Work: The work consists of removal of fallen trees, leaning trees,
downed and snagged material from the stream channel and within 25' beyond the
top of both stream banks and all related work on three natural streams (Sugar
Creek, Twomile Branch, Threemile Branch) within the City of Valdosta, The work
shall minimize disturbance of wetlands, riparian areas, and fish and wildlife habitat,
and avoid disturbance where possible. The total maximum length of stream
cleaning is about 8,820 linear feet. The contractor is responsible for obtaining
temporary right-of-entry permission from property owners. This is a Unit Cost
Contract, and payment for stream cleaning and snagging is paid by the linear foot.
Removal of debris and its offsite disposal are the contractor’s responsibility.

Schedule of Work: The Contractor shall submit a schedule of work to the City
Engineer’s office before construction begins. Times of construction shall be 8:00
AM to 6:00 PM Monday through Friday and 9:00 AM to 4:00 PM on Saturday.

Clarifications and Special Conditions:

1. The Owner shall adjust the line item quantities as required to bring project cost
to within the available funding.

2. The Contractor shall obtain temporary right-of-entry easements and
documentation from affected property owners.

3. Clearing and snagging will take place only in stream channels and the adjacent
stream banks damaged by the 2024 storm event

4. The only methods used for debris removal include: sawing, cabling, winching,
lifting or dragging. No equipment will be allowed in the stream or on the stream
bank unless approved by the Owner — NO bulldozer clearing will be allowed,;
Use bulldozers ONLY for creating access road, and helping with disposal.
Operate all equipment from top of bank or beyond

5. No debris will be disposed in a wetland or within the 100-year floodplain
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6. Contractor shall develop and submit to owner for review and approval a
Sequence of Work for each of the three streams. The Sequence of Work shall
include:

o Phasing of work to minimize erosion
o Timing for installation of construction practices , rock exit pad, entrance
culvert, etc.

Erosion and Sediment Control Practices as required

Removal, storage and disposal of debris

Grading and reshaping of all disturbed areas

Vegetation re-establishment plan including maintenance until vegetation

is established.

7. If necessary, the Contractor shall develop more detailed Site Plans for the work
which includes:

o Property Boundaries

Limits of clearing and snagging per contract agreement

Locations access routes

Access down to creek

Debris storage areas

Burn/bury areas

Utilities

O O O O

O O O O O O

Notice to Proceed: Upon written notice by the City Engineer, work will begin
immediately.

Time of Contract: The Contractor shall start upon notice to proceed by the City
Engineer and shall have until January 16, 2026 to complete the work. In the event
the Contractor shall not complete the work within the time limit, or extended time
limit agreed upon, liquidated damages shall be paid to the Owner at the following
rate of $250.00 per day.

Construction Standards: All construction shall be in accordance with the latest
edition of the Georgia Department of Transportation Standard Specifications —
Construction of Transportation Systems, the City of Valdosta Standard
Specifications for Water and Sewer Construction, , and the City of Valdosta Land
Development Regulations.

Accident Prevention: Precautions shall be exercised at all times for the protection
of persons (including employees) and property, and hazardous conditions shall be
guarded against or eliminated. The foregoing shall be as indicated by the Engineer
if it becomes necessary.

Use of Premises: The Contractor shall confine his work, the storage of materials,
and the operation of his workmen to the limits developed by laws, ordinances,
permits or directions of the Engineer and shall not unduly encumber the premises
with his materials.
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Permits: The Owner shall obtain the necessary easements and permits for
construction across public and private property, streets, etc.

The Contractor shall abide by all rules, regulations, and requirements of the Owner
of such property in regard to the construction under the contract including the
giving of notices, provisions for inspection, and employment of such methods of
construction as may be required. Whenever additional costs are incurred due to
such requirements, all such costs shall be included in the prices bid. No additional
compensation will be allowed for such costs after award of the contract.

Work by City and Utilities: The Contractor shall be responsible for complying
with the City requirements and shall pay for all required work in connection
therewith whether performed by himself, the City, Utility Companies, or others.

Materials Furnished: All materials necessary under this contract and items listed
in the proposal will be furnished and installed by the Contractor unless otherwise
specified.

Delivery of Materials: The Owner will not be responsible for delays in delivery of
materials. No extra compensation will be allowed because of resulting expense.
This also refers to items not listed in the proposal and may be termed as extra
work which may be added on the project site by the Engineer.

Moving Materials: If it becomes necessary at any time during the construction to
move materials which are to enter into the construction, which materials have been
temporarily placed, the Contractor or subcontractor shall, when so directed by the
Engineer move them or cause them to be moved without additional cost to the
Owner.

Salvaged Materials: The Owner shall have the right of first refusal for any
salvaged materials as a result of demolition on the project.

Owner’s Option: In all cases where the choice of more than one make or style of
material is specified, the final selection of material rests with the Owner. Where
any difference occurs in price, such difference is to be given at the time bids are
submitted. After the contracts have been signed, the Owner reserves the right to
choose whichever material he desires assuming that the price increased thereto
and approved, or other words to that effect, it is to be taken the same as if the
choice of more than one material was specified and the selection will rest with the
Owner the same as above.

Materials -Test: Materials furnished for all construction shall be subject to test at
all times by the Engineer and any samples or specimens selected for test shall be
furnished at no cost to the Owner. All tests shall be made by a recognized testing
faboratory acceptable to the Engineer.
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The following materials will be subject to test in accordance with the latest
standards and tentative standards of the American Society for Testing Materials
(ATM) and the Georgia Department of Transportation, Division for Test and
Investigation: cement, sand, coarse aggregate, brick, pipe, concrete, asphalt,
base, curing compound and any other material that is used. Compaction tests on
new base related to the paving work shall be performed every three hundred (300)
feet.

These tests shall be performed by an independent testing laboratory approved by
the Engineer. The cost of tests of whatever nature shall be borne by the
Contractor. No separate payment will be made for tests and all costs in connection
herewith shall be included in the price bid for the applicable item.

Items Not Listed in Proposal: If some item of work is required which is not
covered in the specifications or in the proposal, the City reserves the right to do
these items with their own forces.

Traffic Control: The Contractor shall be responsible for placing construction
signs, detour signs, and other traffic control devices to protect the motoring public
and his work force while the work is being performed. This signage and traffic
control shall be placed in accordance with the MUTCD, current edition.

Pre-construction Meeting: A general preconstruction meeting will be held at the
offices of the City Engineer prior to the notice to proceed.

Lines and Levels: The Contractor is responsible for providing all surveying and
staking.

Road Closures or Detours: If the Contractor selects to hire off duty law
enforcement officers to control road closures or detours, he must first approach
The City of Valdosta Police Department for employment, if an agreement cannot
be made between the Police Department and the Contractor. Only then can the
Contractor seek an outside law enforcement agency.
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OPINION OF ATTORNEY

This is to certify that | have examined the attached Contract Documents, that
after examination, | am of the opinion that such documents conform to the laws of the
State of Georgia, that the execution of the Construction Contract and the Contract
Performance and Payment Bonds are in due and proper form, and that the
representatives of the respective contracting parties have full power and authority to
execute such Construction Contract and Contract Performance and Payment Bonds on
behalf of the respective contacting parties and that the foregoing agreements constitute
valid and binding obligations on such parties.

Attorney for
City of Valdosta, Georgia

This the day of , 20
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PUBLIC SYSTEMS

GENERAL AS-BUILT REQUIREMENTS:

1. All as-builts for projects are required to be on 24” x 36” paper, and shall
bear the name, address, and telephone number of the firm preparing the
drawing and the date the as-built data is added to the original via the
revision block. Two (2) sets of paper plans and Two (2) electronic copies
(one (1) PDF file and one (1) DWG file) of the plans are required to be
submitted. The electronic AutoCAD drawing files shall be referenced to
Georgia State Plane Coordinates, West Zone (NAD 83, current adjustment)
and NAVD 88.

2. Surveyor's statement (with seal and with an original signature on each
sheet) shall verify that as-built drawings reflect the true conditions in the
field or Engineer’s statement (with seal and an original signature on each
sheet) shall state that the project will function as was originally intended on
the approved construction plans.

3. Contractors’ statement (with an original signature on each sheet) shall
verify that all construction specifications and product qualities have been
met or exceeded.

4. “AS-BUILT DRAWING” or “/RECORD DRAWING”, the name of the project
and the date shall be clearly labeled on each sheet.

5. Street names shall be on all streets. All easements and right-of-ways shall
be shown and clearly labeled.

6. If the utility system is to be private (not to be dedicated to City), then so
state on each sheet.

7. The location and elevation of the benchmark referenced will be shown on
the drawing. If the referenced benchmark is not within the project, then a
complete description of its location will be provided to assist in future
locating.

8. The locations and description of any utility lines and other installations of
any kind or other description known to exist within the construction area.
The location includes dimensions to permanent features. The construction
area is defined as the area on site that is disturbed.

9. The locations and dimensions of any changes to buildings and structures.

10. Correct grade and alignment of roads.

11. Changes in details of design or additional information such as approved
placement details, pipe sizes, material changes, etc.
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PUBLIC SYSTEMS

WATER SYSTEM AS-BUILT REQUIREMENTS:

1. Locate valves, fittings, and services that are located within the City right-of-
way or easement by labeling each with Northings and Eastings. All fire
lines, fire hydrants, and fire appurtenances shall be located.

2. All horizontal distances shall be shown to the nearest hundredth of a foot
(i.e., 56.30". All vertical distances shall be shown to the nearest hundredth
of a foot (i.e., 217.65").

3. Show all sizes and types of valves and pipes.

4. Special detail drawings may be required where installations are not shown
on approved construction drawings for whatever reason or where required
for clarity.

5. Show location and elevations on pipes and fittings where changes in
direction occur and at a maximum of every 100’.

6. Typical water service installation details with deviations from original plans
shall be noted on as-built drawings.

SANITARY SEWER SYSTEM AS-BUILT REQUIREMENTS:

1. All piping, wyes, tees, valves, manholes and special cases shall be
located in the same manner as water locations.

2. Horizontal dimensions shall be to the nearest hundredth of a foot
(i.e., 78.60"). Vertical dimensions shall be to the nearest hundredth
of a foot (i.e., 217.65).
3. Identify runs of gravity mains (i.e., 300.4 feet of 8" PVC SDR 35 at 0.4%).

4. Elevations shall be given for the top of all manhole covers and for all inverts.

5. Service laterals are to be identified with location of end service or plug
(Northing and Easting).

6. Manholes shall be identified by types.
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PUBLIC SYSTEMS
FORCE MAINS AS-BUILT REQUIREMENTS:

1. Locate all valves, fittings, etc. as above.

2. Locations of pipe shall be shown at all changes in direction and at a
maximum of every 100’

3. Show all sizes and types of valves, fittings, pipe, etc.
4. Special detail drawings will be required where installations were not as

shown on original drawings due to field conditions or where required for
clarity.

PUMP STATION AS-BUILT REQUIREMENTS:
1. Wet well size and location shall be shown.

2. Elevations for top, bottom, inverts, adjacent ground and type and size of
lines and fittings for all lines entering or leaving the wet well.

3. All schedules which show pump, motor and electrical data shall be
amended and shall be submitted with wet well drawings.

4. Allimprovements within the pump station boundaries shall be located
horizontally and vertically to the nearest hundredth of a foot (i.e., 5.62'),

including valve pit, pump-out, water spigot, backflow device, wet well,
control panel, bends, fittings, etc.).

DRAINAGE SYSTEM AS-BUILT REQUIREMENTS:

1. All drainage structures shall be located by northing and easting as
above. Any deviations from construction plans shall be noted on as-built.

2. Provide the type of drainage structure (e.g., 1033, 1019, D.I.) along with
elevations on the top, weir, and invert.

3. Identify size, material, and slope of all piping. Identify end treatment of all
open ended pipes (i.e., headwall type and material, FES, SES, etc.)

4. All improvements, structures, pipe ends, grates, boxes, etc. shall be located
horizontally and vertically to the nearest hundredth of a foot (i.e., 5.62')

5. Any utility conflicts less than 18" of vertical separation shall be shown, to
include type of utility, direction and elevation.
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PUBLIC SYSTEMS

6. Provide spot elevations and cross sectional information at 100’ intervals
and at any deviation in channel as well as slopes, on all ditches, canals,
etc.

7. Show all drainage easements, including width and encroachments on
those easements along with owner of record.

8. Show one foot contour lines of detention or retention facilities along with
spot elevations on top of bank, emergency overflows, water stage and
bottom of pond in front of the outlet control structure and the opposite end of
facility to verify positive drainage.

9. Provide a detail of the outlet control structure, including: top elevations,
inverts and sizes of weirs, spillways, orifices, outlet control pipe along with
downstream pipe elevation and slope.

10. The Engineer shall provide a certification letter, signed and sealed, of the
“as constructed” detention facility along with an as-built hydrology report and
summary table indicating the as-built storm water facility produces a net
zero increase, see Attachment A for sample certification letter.

STREETS, SIDEWALKS AND TRAILS SYSTEMS
AS-BUILT REQUIREMENTS:

1. Show all right-of-way and easement lines, (e.g. right of way, easement
width) clearly labeled.

2. Provide typical offset dimensions from property, right-of-way and easement
lines.

3. Typical ramp or curb opening installation details that deviate from original
plans shall be noted on as-built drawings.

4. Special detail drawings will be required where installations were not as
shown on original drawings due to field conditions or where required for
clarity.

5. State plane coordinates (NAD83, Georgia west zone) and elevation data
(NAVD88) on all right-of- way monuments installed or encountered within
the project.

6. Locate and describe all regulatory or warning signage and pavement
markings within the project.

7. Location and species information on installed trees.
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PUBLIC SYSTEMS

8. Allirrigation lines, controllers, sprinkler heads, backflow devices, pressure
reducing valves, meters, supply sources and tap locations shall be located
to by Northing and Easting as above.

9. Location, type, material and reinforcement, height, drainage systems
and foundation information of all retaining walls.

10. Note any changes to the alignment, either vertically or horizontally, of
curb & gutter, sidewalk, pavers or any other surface improvement.

11. Provide center line crown elevations at approximately 100-foot
stations and sags and crests, or as field conditions warrant.
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PUBLIC SYSTEMS

Attachment “A”

SAMPLE

ENGINEER’S CERTIFICATION
OF
DETENTION FACILITIES

I, John J. Smith, P.E., Director of Water Resources for Professional Consulting
Engineers, a regis'tered professional engineer in the state of Georgia, hereby certify with
my signature and seal that the detention facility in the project known as Kings Lake
Subdivision, lying in land lot/lots 509 of the 18th district, Lowndes County, has been
constructed in conformance with the approved site plan and hydrology study,
Specifically, but not limited to, detention pond volume, elevation of earthen dam or top
of wall, and size and elevation of weir openings.

Professional Consulting Engineers, Inc.,

Signature:

John J. Smith, P.E.
Director of Water Resources

This 19th day of April 2012.

Georgia Registration No. 220X0

Stamp & Seal:
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CONTRACTORS
STATUTORY AFFIDAVIT

STATE OF COUNTY OF
FROM:
(Contractor)
TO:
(Owner)
RE: Contract entered into the day of , 20 , between the

above mentioned parties for the construction of a

KNOW ALL MEN BY THESE PRESENTS:

1.

The undersigned hereby certifies that all work required under the above contract has been
performed in accordance with the terms thereof, that all material, men, subcontractors,
mechanics, and laborers have been paid and satisfied in full and that there are no outstanding
claims of any character arising out of the performance of the contract which have not been paid
and satisfied in full.

The undersigned further certifies that to the best of his knowledge and belief there are no
unsatisfied claims for damages resulting from injury or death to any employees, subcontractors,
or the public at large arising out of the performance of the contract, or any suits or claims for any
other damage of any kind, nature, or description which might constitute a lien upon the property
of the Owner.

The undersigned makes this affidavit as provided by law and for the purpose of receiving final
payment in full settlement of all claims arising under or by virtue of the contract, and acceptance
of such payment is acknowledged as a release of the Owner from any and all claims arising
under or by virtue of the contract.

IN WITNESS THEREOF, the undersigned has signed and sealed this instrument this day of

. 20

(Contractor)

personally appeared before the undersigned,

who after being duly sworn, depose(s) and say(s) that the facts stated in the above affidavit are true.

This day of , 20 My commission expires

(Notary Public)
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TITLE VI ASSURANCES

During the performance of this contract, the contractor, for itself, its assignees, and successors
in interest
(hereinafter referred to as the “Contractor”), agree as follows:

1. Compliance with Regulations

The Contractor shall comply with the Regulations relative to nondiscrimination in federally-
assisted programs of the Department of Transportation (hereinafter referred to as DOT), Title
49, Code of Federal Regulations, part 21, as they may be amended from time to time,
(hereinafter referred to as the Regulations), which are herein incorporated by reference and
made a part of this contract.

2. Nondiscrimination

The Contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, sex, or national origin in the selection and retention
of subcontractors, including procurement of materials and leases of equipment. The Contractor
shall not participate either directly or indirectly in discrimination prohibited by Section 21.5 of the
Regulations, including employment practices when the contract covers a program set forth in
Appendix B of the Regulations.

3. Solicitations for Subcontracts, Including Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiations made by the Contractor for work
to be performed under a subcontract, including procurement of materials or leases of
equipment, each potential subcontractor or supplier shall be notified by the Contractor of the
Contractor’s obligations under this contract and the Regulations relative to nondiscrimination on
the ground of race, color, sex, or national origin.

4. Information and Reports

The Contractor shall provide all information and reports required by the Regulations or
directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information and its facilities as may be determined by the City of Valdosta or
the Federal Highway Administration to be pertinent to ascertain compliance with such
Regulations, orders, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish this information, the Contractor
shall so certify to the City of Valdosta, or the Federal Highway Administration as appropriate,
and shall set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance

In the event of the Contractor's noncompliance with the nondiscrimination provisions of this
contract, the City of Valdosta shall impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. Withholding of payments to the Contractor under the contract until the Contractor

complies; and/or
b. Cancellation, termination, or suspension of the contract, in whole or in part.
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we,

(hereinafter called the

Principal), and

(Hereinafter called the Surety, a corporation chartered and existing under the laws of the State
of with its principal offices in the City of , in the
full and just sum of Dollars ($ ). good
and lawful money of the United States of America, to be paid upon demand of the City of
Valdosta, Georgia to which payment well and truly to be made we bind ourselves, our heirs,
executors, administrators, and assigns, jointly and severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to the City of Valdosta,
Georgia a proposal for furnishing materials and labor and constructing certain improvements on
for the said City of Valdosta, and;

WHEREAS, the Principal desires to file this bond in accordance with the law, in lieu of a
certified bidder's check otherwise required to accompany this proposal.

NOW, THEREFORE: The conditions of this @bligation are such that if the proposal be
accepted, the Principal shall within ten (10) days after receipt of notification of the acceptance
thereof execute a contract in accordance with the Proposal and upon the terms, conditions and
prices set forth therein, in the form and manner required by the City of Valdosta, Georgia, and
execute a sufficient and satisfactory performance hond and payment bond payable to the City of
Valdosta, Georgia, each in an amount of one hundred percent (100%) of the total contract price,
in form and with security satisfactory to said City of Valdosta, then this obligation to be void;
otherwise, to be and remain in full.force and virtue in law; and the Surety shall, upon failure of
the Principle to comply with any or all of the foregoing requirements within the time specified
above, immediately pay to the aforesaid City of Valdosta, Georgia, upon demand, the amount
hereof in good and lawful.money of the United States of America, not as a penalty, but as
liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be
duly signed and sealed this day of , 20

Principal
Surety

By (Seal) (Seal)
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That we

As Principal,and
as Surety, are held and firmly bound unto the City of Valdosta, Georgia in the full sum of
Dollars ($ ). for the use
and protection of the said City of Valdosta and all subcontractors and all persons supplying
labor, materials, machinery and equipment for the performance of the work provided for in the
contract hereinafter referred to, for the payment of which well and truly to be made we find
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, by
these presents.

WHEREAS, the above bound Principal has entered into a contract with the City of Valdosta,
Georgia dated the day of , 20 . designated as
Contract No. ;

NOW THEREFORE, the conditions of this obligation are such that if the above bound
Principal shall promptly pay all subcontractors and all other persens supplying labor, materials,
machinery and equipment furnished for the performance of the work provided for by said
contract and such alterations or additions as may be made therein or in the plans and
specifications, then this bond to be void; otherwiseof full force and effect.

And the Surety to this Bond, for value received,.agrees that no change, extensions of
time, alterations or additions to the terms of the contraet or to the work to be performed there
under or the specifications accompanying the same shall’in any wise affect its obligation on this
bond, and it does hereby waive notice of @any sueh change, extension of time, alterations or
additions to the terms of the contract or the work to'the plans and specifications.

It is agreed that this bond.is executed pursuant to and in accordance with the provisions
of Section 23-1705, et. Sep. of the Code of Georgia, as amended by the Act approved February
27, 1956, and is intended to be and:shall be construed to be a bond in compliance with the
requirements thereof.

IN WITNESS WHEREOF, the principal and the Surety have caused these presents to be
duly signed and sealed this ___day of , 20

L.S. L.S.

By
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we

(hereinafter called the Principal), and

(hereinafter called the Surety) are
held and firmly bound unto the City of Valdosta, Georgia (hereinafter known as the Owner) for the
use of said obligee and all persons doing work or furnishing skill, tools, machinery, supplies, or
materials under or for the purpose of the contract hereinafter referred to, in full.and just sum of

Dollars
% ) lawful money of the United States of America, to be paid to said City of
Valdosta, Georgia, its successors, and assigns to which payment well and truly to.be made we
find ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the above bounded Principal has entered into contract with the said Owner,
bearing date of , 20 for construction
in the City of Valdosta, Georgia, Contract No. , more particularly mentioned:

WHEREAS, it was one of the conditions of the:award by said Owner pursuant to which
said contract was entered into, that these presents shall'be executed.

NOW, THEREFORE: The conditions of this obligation are such that if the above bounded
Principal shall in all respects fully comply with the terms and conditions of said contract and his
obligations there under, including the Specifigations, Proposal, and Plans therein referred to and
made a part thereof, and such.alterations,as may be made in said plans and specifications as
therein provided for, and includingione year guarantee period from date of final acceptance, and
shall indemnify and save harmless'the City of Valdosta, Georgia, against and from all costs,
expenses, damages, injury or loss to Wwhich the said Owner may be subject by reason of any
wrong doing, misconduct, want of .care or skill, negligence, or default, including patent
infringement on part of said Principal, his agents or employees, in the execution or performance
of said Contract and shall promptly pay all just claims for damages, or injury to property and for all
work done, or skill, toels, and machinery, supplies, labor, and materials, furnished and debts
incurred by said

Principal in or-about the construction or improvements contracted for this obligation to be void,
otherwise in full force and effect.

And the said.Surety to this Bond, for value received, hereby stipulates and agrees that no
change, extension of time, alterations or additions to the terms of the Contract or to the work to
be performed there under or the specifications accompanying same shall in any wise affect its
obligation on this Bond, and it does hereby waive notice of any such change, extension of time,
alterations or addition to the terms of the contract or to the work or to the specifications.

The Bond shall be for the use of all persons doing work or furnishing skill, tools, machinery, or
materials under or for the purpose of this Contract, in accordance with the provisions of Section
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23-1705 et. Sep. of the Code of the State of Georgia, as amended by the Act approved February
27, 1956, and is intended to be and shall be construed to be a bond in compliance with the
requirements thereof.

The life of this Bond extends through the life of the Contract including the sixty-day
maintenance period, and until one year after the final acceptance of the work by the City of
Valdosta.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be

duly signed and sealed in quadruplicate, this ___ day of , 20
ATTESTED:
Contractor
By:
ATTESTED:
Surety
By:

Executed in Quadruplicate
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ADDENDUM NUMBER ONE (1)
DATE

Project:
Owner: City of Valdosta, Georgia
Opening Date and Time:

SAMPLE

The deadline for turning in bids has been extended to March 2, 2010, at 10:00 am.
Public opening of bids will begin at 10:15 am. Additional requested information
regarding this project will be provided in a later addendum.

Please be sure to acknowledge the receipt of this Addendum on your proposal form in the
appropriate space provided.

Submitted,

Name
Title



VALDOSTA

A City Without Limits
NOTICE OF AWARD
To: CONTRACTOR NAME.
ADDRESS
ADDRESS

Project Description: PROJECT NAME

The OWNER has considered the BID submitted by you for the above-described WORK in response
to its advertisement for BIDS.

You are hereby notified that your BID is accepted in the amount of § #HHHHHEHEHHHEE .

You are hereby required to execute the AGREEMENT, and within fourteen (14) calendar days from
the date of this NOTICE to furnish the required Contractor's CERTIFICATION OF INSURANCE
with a 30 day notice of cancellation and PERFORMANCE BOND.

If you fail to execute said AGREEMENT and to furnish said BOND and CERTIFICATIONS within
fourteen (14) days from the date of this NOTICE, said OWNER will be entitled to consider all your
rights arising out of the OWNER'S acceptance of your BID as abandoned and as a forfeiture of
your BID BOND. The OWNER will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of the NOTICE OF AWARD to the OWNER.

Dated this 9th day of June, 2023 .

CITY OF VALDOSTA, GEORGIA CONTRACTOR
BY: BY:
Benjamin O’'Dowd
TITLE:__ City Engineer TITLE:
DATE: DATE:

END OF SECTION

City Hall Annex ¢ Post Office Box 1125 * 300 N. Lee Street * Valdosta, GA 31603-1125
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VALDOSTA

A City Without Limits

ENGINEERING DEPARTMENT

NOTICE TO PROCEED

To: ATTN: name
contractor
address
city, state zip

Regarding: project name

You are hereby notified to commence WORK, in accordance with the
CONTRACT agreement dated month day, year, on or before month day.
year, and you are to complete the WORK within xxx consecutive calendar
days thereafter. The date of substantial completlon of the WORK is
therefore month day, year.

City of Valdosta, Georgia

BY:

Benjamin O’Dowd, City Engineer

DATE:

City Hall Annex ¢ Post Office Box 1125 * 300 N. Lee Street * Valdosta, GA 31603-1125
Telephone (229) 259-3530 ¢ Fax (229) 333-1884
An Equal Opportunity Employer



CHANGE ORDER NUMBER ##

PROJECT: Project Name

OWNER/ENGINEER CONTRACTOR
City of Valdosta — Engineering Department company

P. 0. Box 1125 address

300 North Lee Street address

Valdosta, GA 31603 - 1125 city, state zip code

TRV INTY

The contract amount prior to this change is § ###.##7 .+

The contract is modified as follows:

Description of change - quantity, item, unit costs, total costs per line item...

The contract amount is hereby INCREASED/DECREASED/ UNCHANGED to § ###.###.##

The contract time is hereby CHANGED/UNCHANGED from to

The above changes are hereby:

Recommended: Approved: Approved:
by: by: by:
(City Engineer) (Owner) (Contractor)
Title: Title: Title:
date: date: date:

This change order is hereby fully executed and in effect as of the latest date shown above.



