VALDOSTA

A City Without Limits

ADDENDUM NUMBER TWO (2)
September 25, 2026

Project: STALLINGS LIFT STATION & FORCE MAIN IMPROVEMENTS

Owner: City of Valdosta, Georgia
Opening Date and Time: October 8, 2026 at 2:00pm

Included in this Addendum #2 are:

Prebid Meeting Notes and Attendance Sign-In Sheet

Responses to questions received to date

Revised construction plans

Sample submittal for yard lighting — provide this equipment or equal; costs

is to be included in the Lift Station lump sum cost

e. Revised Bid and Contract document package including a revised Proposal
Form/Unit Cost Schedule. Use this Proposal Form; it acknowledges receipt
of this Addendum which will be required for Bid acceptance.

R S

The revised deadline for receiving additional questions and requests for information
is 5:00pm, close of business on Thursday, 10/03/2026.

Submitted,

Charlie Clark, P.E.
Engineering Services Manager



VALDOSTA

A City Without Limits

ENGINEERING DEPARTMENT

Stallings Lift Station and Force Main Improvements Project
- Responses to Questions and Requests for Information (RFI)

Date:

September 25, 2026

Owner: City of Valdosta, Georgia

1.

GDOT Permits - Please clarify whether any Georgia Department of Transportation
(GDOT) permits will be required for the proposed work. Yes, a GDOT Utility
Encroachment is required; the City is in process of acquiring this.

SSMH-1 — Doghouse Manhole - Can SSMH-1 be constructed as a doghouse-style
manhole? No; SSMH-1 is to be constructed as shown on the plans.

Wet Well Size and Anti-Flotation Concrete - Please provide clarification regarding the
required wet well dimensions and the anti-flotation concrete requirements discussed
during the pre-bid meeting. See revised construction plans for clarifications; 8 diameter
wet well with anti-flotation concrete is shown.

Bid Item 163H — Hay Bale Check Dams - Hay bale check dams are identified as a
contingency item. Contractor is to install the hay bale check dams shown on the plans as
directed by the City to achieve effective erosion and sedimentation control.

Bid Item 441A — Concrete Driveway - Bid Item 441A identifies a 6-inch-thick concrete
driveway with a specified compressive strength of 3,000 psi; the plans call for 4,000 psi
concrete. The bid item has been revised.

Directional Boring — Cost Clarification - Please provide clarification regarding the
discussion during the pre-bid meeting concerning the cost associated with directional
boring. The directional boring Bid Item 660B is an additional cost for labor and
equipment above and beyond the cost of the pipe. The cost of the pipe itself is to be
included in the applicable pipeline/force main line item.

Bid Item 660D — 8-Inch HDPE Sanitary Sewer Force Main - Bid Item 660D includes
the 8-inch HDPE sanitary sewer force main. The bid item description indicates additional
cost for transitions to depths of up to 12 feet at utility conflicts, including locations
requiring vertical deflection. This work is identified as a contingency item to be used only
as directed by the City of Valdosta. Please clarify whether additional pipe footage
required to accommodate the deeper installation and/or vertical deflection is to be included
in the bid item. Bid ltem 660D is an additional cost for labor and equipment above and
beyond the cost of the pipe. The cost of the pipe itself is to be included in the applicable
pipeline/force main line item.

Bid Item 670A — Water Service - The bid item description for Bid Item 670A indicates a
complete water service. However, the plans appear to call for a ¥-inch water meter,
backflow preventer, and yard hydrant located inside the header curb, while the bid item
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Telephone (229) 259-3530 ¢ Fax (229) 333-1884
An Equal Opportunity Employer
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description may indicate a different service configuration. Please clarify the required
water service size and associated meter, backflow preventer, and yard hydrant
configuration for Bid Item 670A.

Bid Items 6704 and 670B have been revised for clarification.

Bid Item 670C — Landscape Irrigation / Drip Irrigation - Bid Item 670C includes
landscaping drip irrigation. Please clarify whether a separate water tap, water meter, and
backflow preventer will be required for the irrigation system. No separate tap, meter is
required for the landscape irrigation system (connect to the %" water service line within
the metered Lift Station area; install a RPZ BFP for the irrigation system.

Wet Well Instrumentation Feed and Vent Line - The plans contain three notes at the
wet well indicating installation of a 10-inch x 18-inch instrumentation feed and vent line
with a 10-inch D-flange tee. Please clarify the required size and configuration of this line.
Specifically, can the instrumentation feed and vent line be reduced from the 10-inch size
shown to a 6-inch or 8-inch line? See revised construction plans.

Electrical Power Supply to Lift Station - Please clarify the proposed source and
requirements for the electrical power supply to the lift station. Identify the responsible
utility/provider and any requirements for the Contractor to coordinate the electrical
service. Electrical power supply company not known at this time. Successful contractor
will be responsible for coordination of provision of electrical service. Additional costs for
provision of electrical service to the Lift Station site will be covered by the City.

Bid Item 660C — 8-Inch 45-Degree Bend - Bid Item 660C includes an 8-inch 45-degree
ductile iron bend. Please clarify whether an 8-inch HDPE 45-degree bend may be used in
lieu of the ductile iron bend shown/specifically identified. Use ductile iron.

Electrical Drawings and Specifications - Please provide the electrical drawings and
applicable electrical specifications for the lift station and associated facilities. Gorman-
Rupp lift station equipment provider is to be Templeton & Associates. Contact info for
information, coordination and pricing is: Scotty Brogdon, Sales Representative,
scotty.brogdon@templeton-associates.com , www.templeton-associates.com , C: 229-563-
4608, O: 770-614-8550

Alternate Interior Coating — Ductile Iron Pipe and Fittings - Can PERMOX-CTF be
used as an interior lining/coating for ductile iron pipe and fittings in lieu of TNEMEC
Series 431 Perma-Shield PL? No, use coatings as specified.

City Hall Annex * Post Office Box 1125 ¢ 300 N. Lee Street * Valdosta, GA 31603-1125
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An Equal Opportunity Employer
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VALDOSTA

A City Without Limits
ENGINEERING DEPARTMENT

Stallings Lift Station and Force Main Improvements Project
PRE-BID MEETING NOTES

Meeting Date: Tuesday, August 25, 2026 Meeting Time: 10:00 AM
Location: City of Valdosta Engineering Department Offices
Project: Stallings Lift Station and Force Main Improvements Project

1. Meeting Overview

e The mandatory pre-bid meeting for the Stallings Lift Station and Force Main Improvements
Project was held at 10:00 AM on Tuesday, August 25, 2026, in the offices of the City of
Valdosta Engineering Department.

e Bids will be opened at 10:00 AM on Thursday, September 10, 2026, and the bid award
recommendation will be presented at the next Valdosta City Council meeting scheduled for
September 24, 2026.

e Questions and requests for information (RFIs) will be accepted until the close of business on
Friday, September 4, 2026.

e An attendance sheet was circulated for all meeting participants to provide their contact
information.

2. Project Scope

e The project scope was briefly discussed. The project generally includes approximately 3,800
linear feet of sanitary sewer force main and construction of a new sanitary sewer lift station,
with the pumps mounted at grade on top of the lift station.

e The lift station and a portion of the force main will be constructed within an area associated
with an active residential subdivision construction project. Coordination with the
owner/developer and their contractors and subcontractors will therefore be required
throughout construction.

e The information shown on the construction plans regarding the private residential
subdivision is based on the proposed subdivision construction plans. Final locations and
elevations of the new storm drainage facilities, utilities, and finished grades may vary
minimally from the elevations shown in the project plans.

e Gorman-Rupp is the specified manufacturer for the lift station pumps and associated control
systems. Templeton is the local vendor for Gorman-Rupp equipment.
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e The City recognizes that long-lead-time components may affect the project schedule. The
successful bidder should maintain adequate documentation and records to substantiate any
project delays attributable to material or equipment lead times.

3. Unit Cost Contract and Contingency Items

e The project will be administered using a unit-cost contract format. The contractor will be
paid for work actually performed, with installed quantities measured in the field to verify
quantities for payment.

e Several contingency items are included in the unit-cost schedule. These items will be
utilized based on actual field conditions and only with the approval and direction of the
Owner.

4. GDOT Utility Encroachment Permit and Right-of-Way

e The City is in the process of obtaining the GDOT utility encroachment permit for work
along Lakeland Highway.

¢ No additional easements or right-of-way acquisitions are anticipated to be required for
construction of the project.

5. Questions and Discussion

e The following questions and comments were raised during the pre-bid meeting:

a)

b)

c)

d)

Wet Well Diameter - It was noted that 8-foot- and 10-foot-diameter precast wet wells
are more readily available than the 9-foot-diameter wet well indicated on the plans.
Wet Well Anti-Floatation Base - The anti-floatation base for the wet well was
discussed, including several alternative approaches. The City's preference is for the
anti-floatation concrete to be integral with the wet well.

Manhole at Lift Station Site - The manhole shown within the lift station area is to be
constructed with a precast inlets to accommodate the sanitary sewer lines that will be
constructed by the subdivision developer.

Directional Bore - It was noted that directional boring is an additional cost for labor
and equipment above and beyond the cost of the pipe. The cost of the pipe itself is
included in the applicable pipeline/force main line item.

Concrete Strength, Line Item 441-A - An addendum will be issued for Line Item 441-
A to change the specified concrete strength to 4,000 psi, consistent with the concrete
strength indicated in the construction drawings.
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f) Water Services and Water Meter Sizes - An addendum will be issued to clarify the
requirements for water services and water meter sizes.

g) Trees within GDOT Right-of-Way - It was stated that there are no trees within the
GDOT right-of-way that will require clearing. The City will verify this information.

h) Force Main Installation Method - It was noted that the successful bidder may elect to
install portions of the force main by directional bore rather than by open-trench
installation.

However, if the contractor elects to use directional boring in areas that are not
specifically designated for directional bore installation on the plans, the work will be
paid under the standard force main installation line-item unit price. No additional
payment will be made solely because the contractor elects to use directional boring in
lieu of open-trench construction.

1) Float Controls and Top Slab Penetrations - A brief discussion was held regarding the
float control installation and top slab penetration diameters for the lift station. The
City will research this issue and may issue a follow-up addendum to provide
clarification.

All attendees were requested to sign the meeting attendance sheet and provide their current
contact information.

The meeting adjourned at approximately 10:30 AM.

Recipients are requested to review these meeting notes and provide notification to the writer of
any significant errors or omissions within five (5) days of receipt of these notes.

Submitted by:

Charlie Clark, P.E.

Engineering Services Manager

City of Valdosta Engineering Department

City Hall Annex * Post Office Box 1125 ¢ 300 N. Lee Street * Valdosta, GA 31603-1125
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An Equal Opportunity Employer



PRE-CONSTRUCTION MEETING ATTENDANCE ROSTER
Project: STALLINGS LIFT STATION & FORCE MAIN IMPROVEMENTS
Date: 08/25/2026

Time: 10:00 a.m.
Location: City of Valdosta Engineering Dept, 300 N Lee Street, Valdosta, GA

Name Company & E-mail Address Telephone Number
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PRE-CONSTRUCTION MEETING ATTENDANCE ROSTER
Project: STALLINGS LIFT STATION & FORCE MAIN IMPROVEMENTS
Date: 08/25/2026

Time: 10:00 a.m.
Location: City of Valdosta Engineering Dept, 300 N Lee Street, Valdosta, GA

Name Company & E-mail Address Telephone Number
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CONTRACT & BID DOCUMENTS

FOR
STALLINGS LIFT STATION
& FORCE MAIN IMPROVEMENTS

Project No. 26-06-714

VALDOSTA

A City Without Limits

Prepared by:
ENGINEERING DEPARTMENT

CITY OF VALDOSTA
JULY 2026

Bid Opening Date: October 8, 2026 at 2:00pm
(reissued 09/25/2026)



STALLINGS LIFT STATION & FORCE MAIN IMPROVEMENTS
Project No. 26-06-714

Bid Package Table of Contents

Cover Page
Table of Contents

Invitation for Bids

Proposal Form

Non-Collusive Affidavit

Georgia Security and Immigration Affidavit

Instructions to Bidders

Contract Agreement Form

General Provisions

Special Provisions

Opinion of Attorney Form

Public General As-Built Forms and Samples
Title VI Assurances Form
Contractor’s Statutory Affidavit Form
Bid Bond Sample

Payment Bond Sample
Performance Bond Sample
Addendum Form (blank)

Notice or Award Form (blank)
Notice to Proceed Form (blank)
Change Order Form (blank)

e Sample Yard Lighting Submittal/Specification
e Stallings Lift Station & Force Main Improvements construction plans
prepared by Valdosta Engineering Department (revised 09/25/2026)

Incorporated by reference:
City of Valdosta Water and Sewer Standard Specifications
City of Valdosta Land Development Regulations
GDOT Standard Specifications Construction of Transportation Systems 2021




INVITATION FOR BID
FOR
STALLINGS LIFT STATION & FORCE MAIN IMPROVEMENTS
Project No. 26-06-714
Valdosta, Georgia

Sealed bids will be received by the City of Valdosta at the office of the City Engineer, City Hall
Annex Building, 300 N. Lee Street, Valdosta, Georgia, until 2:00 PM, Local Time, on Thursday,
10/08/2026 for construction of a sewage lift station and sanitary sewer force mains including related
work.

The work consists of the installation and construction of one sanitary sewage lift station, installation
of about 3800 linear feet of sewer force main, and other demolition, repair and patching, grading,
grassing, and all related work.

Specifications, Bidding and Contract Documents can be found on the City of Valdosta website
http://www.valdostacity.com/bid-opportunities . This will be a Unit Price Contract, and payments will
be made on a monthly basis with payment to be based on actual quantities of work measured. The
list of items shown in the Unit Price Schedule is inclusive of all the work shown and described.
The contract time is 300 calendar days. For more information contact Charlie Clark, Engineering
Services Manager, at (229) 259-3530.

No bid may be withdrawn for a period of thirty (30) days after the scheduled time for receiving the
bids.

Bids must be accompanied by a signed and notarized non collusive affidavit as well as a signed
and notarized Georgia Security & Immigration Compliance affidavit.

Bids must be accompanied by a certified check or bid bond in an amount of not less than five (5)
percent of the amount bid. A Contract Performance Bond and Payment Bond equal to one hundred
(100) percent of the contract price will be required. If bid price is $25,000.00 or less no bonds are
required.

A mandatory Pre-Bid meeting will be held on Tuesday, 08/25/2026 at 10:00 AM at the Engineering
Department office, 300 N. Lee Street, Valdosta, Georgia. No one will be allowed to sign in after
10:00 AM.

The successful bidder, being responsible as well as responsive, shall commence work with an
adequate force and equipment on a date specified in a written order of the City Engineer and
complete the work within the time specified under the Special Conditions section of these
specifications.

The City of Valdosta reserves the right to reject any or all bids, to waive informalities and to
readvertise.

The City of Valdosta is an equal opportunity employer.

CITY OF VALDOSTA, GEORGIA
Engineering Department


http://www.valdostacity.com/bid-opportunities

PROPOSAL

TO: City of Valdosta, Lowndes County, Georgia
All interested parties:

In compliance with the advertisement for bids, the undersigned, hereinafter called the Bidder, proposes to enter into a
contract with the City of Valdosta to furnish all necessary materials, equipment, machinery, tools, apparatus, means of
transportation, and all necessary labor to complete the construction of the work stipulated herein in full, and in complete
accord with the shown, noted, described, specified and reasonably intended requirements of the Specifications, Drawings,
and Contract Documents to the full and entire satisfaction of the Owner.

The Bidder has carefully examined and fully understands the contract, plans, specifications and other documents hereto
attached and has made a personal examination of the site of the proposed work and hereby agrees that if his proposal is
accepted, the Bidder will contract with the City of Valdosta in compliance with the specifications.

The Bidder acknowledges that each Bid Unit Price includes an amount considered by Bidder to be adequate to cover
Contractor’s overhead and profit for each separately identified item; the Bidder acknowledges that the estimated quantities
are not guaranteed, and are for the purpose of comparison of Bids; and the Bidder acknowledges that final payment for all
Unit Price Work will be based on actual quantities, determined as provided in the Contract Documents.

Bidder will perform the following Work at the indicated unit prices:

The rest of this page intentionally left blank.

See next page for unit cost schedule.

City of Valdosta Proposal Cover Page



STALLINGS LIFT STATION & FORCE MAIN IMPROVEMENTS CITY OF VALDOSTA, GEORGIA
BID FORM / UNIT COST SCHEDULE REISSUE DATE 09/25/2026

SPECIFICATIONS FOR THIS PROJECT SHALL BE THE GEORGIA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS, CURRENT
EDITION, AND THE CITY OF VALDOSTA STANDARD SPECIFICATIONS FOR WATER AND SEWER CONSTRUCTION

Addendum Item # Item Description Unit [ Quantity Unit Cost Total Cost
DEMOLITION - complete including manhole saw cuts,
000-A clearing, grubbing, equipment, piping, associated LS 1 $ $

debris removal and offsite disposal

BONDS - bonding costs as required by City of

0008 |Valdosta and GDOT LS ! $ $

150-A MOBILIZATION / DEMOBILIZATION LS 1 $ $
TRAFFIC CONTROL - complete including barricades,

150-B signs, fencing and flagging for vehicles and LS 1 $ $
pedestrians

163-A !EROSIQN CONTRQL - Dust Control - Du - includes AC 10 $ $
installation and maintenance
EROSION CONTROL - Construction Exit, including

163-B installation and maintenance (contingency item, not LS 10 $ $

shown on plans, to be used in GDOT right-of-way as
approved and directed by Owner)

EROSION CONTROL within GDOT R/W - Temporary
163-C Grassing (DS2) temporary grassing, including AC 1.0 $ $
installation and maintenance

EROSION CONTROL within GDOT R/W - Permanent
163-D Grassing (Ds3) including installation, maintenance for AC 1.0 $ $
duration of contract

EROSION CONTROL within Subdivision - Temporary
163-E Grassing (DS2) temporary grassing, including AC 0.8 $ $
installation and maintenance

EROSION CONTROL within Subdivision - Permanent
163-F Grassing (Ds3) including installation, maintenance for AC 0.8 $ $
duration of contract

EROSION CONTROL Silt Fencing (Sd-1 sensitive)
including installation, maintenance for duration of

163-G contract (contingency item, not shown on plans, used LF 2,0000 |$ $
as directed by Owner)
EROSION CONTROL Check Dams, haybale (Cd-hb)

163-H including installation, maintenance for duration of EA 12 $ $

contract (contingency item, not shown on plans, used
as directed by Owner)

Page 1 of 3



STALLINGS LIFT STATION & FORCE MAIN IMPROVEMENTS CITY OF VALDOSTA, GEORGIA
BID FORM / UNIT COST SCHEDULE REISSUE DATE 09/25/2026

SPECIFICATIONS FOR THIS PROJECT SHALL BE THE GEORGIA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS, CURRENT
EDITION, AND THE CITY OF VALDOSTA STANDARD SPECIFICATIONS FOR WATER AND SEWER CONSTRUCTION

Addendum Item # Item Description Unit [ Quantity Unit Cost Total Cost

EARTHWORK - Grading, complete, including

210-A excavation, backfilling, compaction, and finish grading

LS 1 $ $

UNSUITABLE SOIL REMOVAL - excavation, haul and
210-B off-site disposal (not shown on plans - used only at CcY 10 $ $
the direction of the Owner)

SELECT SOIL IMPORT - soil material, excavation,
210-C haul, placement and compaction (not shown on plans CYy 10 $ $
used only at the direction of the Owner)

Add #2 441-A CONCRETE DRIVEWAY - 6 INCH THICK, 4000 PSI SY 35 $ $

CONCRETE SLAB ON GRADE - 3000 psi (not shown

441-B on plans, to be used only if directed by Owner) cY 10 $ $
CONCRETE ENCASEMENT FOR UTILITY MAINS

441-C (not shown on plans - used only at the direction of the CcY 5 $ $
Owner)
FLOWABLE FILL - Fill Voids (not shown on plans -

4D ] ced only at the direction of the Owner) CY S $ $
SAN SEWER FORCE MAIN PIPE, 8 IN DR11 HDPE

660-A i1 trench to & depth LF 3800 |9 $
SAN SEWER FORCE MAIN PIPE, 8 IN DR11 HDPE,

660-B additional cost for directional bore LF 200 $ $

660-C SAN SEWER, 45 DEG DI BEND, 8 IN EA 10 $ $

SAN SEWER FORCE MAIN PIPE, 8 IN DR11 HDPE,
additional cost for trench depth to 12" at conflict
660-D locations, includes fittings for vertical deflection EA 4 $ $
(contingency item to be used with approval and at
direction of Owner)

CONCRETE ENCASE SEWER, 8 IN (contingency

660-E item to be used with approval and at direction of CcYy 5 $ $
Owner)
660-F SAN SEWER, TIE HDPE FORCE MAIN HDPE TO EA 1 $ $

EXISTING MANHOLE, 8 IN

Page 2 of 3



STALLINGS LIFT STATION & FORCE MAIN IMPROVEMENTS CITY OF VALDOSTA, GEORGIA
BID FORM / UNIT COST SCHEDULE REISSUE DATE 09/25/2026

SPECIFICATIONS FOR THIS PROJECT SHALL BE THE GEORGIA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS, CURRENT
EDITION, AND THE CITY OF VALDOSTA STANDARD SPECIFICATIONS FOR WATER AND SEWER CONSTRUCTION

Addendum Item # Item Description Unit [ Quantity Unit Cost Total Cost
LIFT STATION SITE COMPLETE - all work inside and
including header curb including concrete wet well,
668-C pumps, piping, fencing, drive, gravel, header curb, LS 1 $ $
light pole, bollards, electrical panel and wiring,
generator, SS-1 manhole, etc.

WATER LINE SERVICE: 3/4" polyethylene, including
tapping saddle, gate valve & valve box, backflow
Add #2 670-A preventer, water meter installation (meter provided by EA 1 $ $
City) [ yard hydrant and frost protection cover to be
included in Lift Station costs]

Add #2 670-B deleted $ $
WATER - Landscaping Drip Irrigation System,

Add #2 670-C complete with RPZ BFP and controls for shrubbery LS 1 $ $
irrigation

SOD (not shown on plans - used only at the direction

702-A ] fthe Owner)

SY 450 $ $

COORDINATION WITH UTILITY OWNERS for
999-A Relocation or Support During Construction (Power, LS 1 $ $
Light, Telephone Pedestal, etc.)

SURVEY - Construction staking; As-Built Survey
including right-of-way, centerline profiles; locations,

999-B contours & elevations for pavement & canal & pipes & LS 1 $ $
ditches & top-of-slope & bottom-of-slope
. BEDDING STONE - #57 (contingency - used only at
999-C the direction of the Owner) TON 10 $ $
999-D BEDDING SAND - (contingency - used only at the TON 10 $ $

direction of the Owner)

LANDSCAPE PLANTING - ARBORVITAE (thuja
999-E accidentalis "smaragd", Emerald Green variety, 3 EA 55 $ $
gallon container)

TOTAL =

Page 3 of 3



In case of discrepancies between figures in the unit prices and the total, the unit price shall apply.

It is understood and agreed that the quantities listed in this proposal are approximate only and are intended principally to
serve as a guide in comparing bids and may be increased without invalidating the unit costs.

The undersigned, as Bidder, hereby declares that the only person, company, or parties interested in this proposal or the
contract to be entered into as principles, are named herein; and this proposal is made without connections with any other
person, company, or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or

fraud.

Failure to properly acknowledge any Addendum shall result in a declaration of non-responsiveness and disqualify the bid.
Receipt of the following addenda is acknowledged:

Addenda Number Date
1 09/07/2026
2 09/25/2026

The full names and addresses of persons or parties interested in the foregoing bid as principles are as follows:

Company & Address:

Date:

Signature

Signature
Registered Utility Contractors License Number:

END OF SECTION

City of Valdosta Proposal Page 5



VALDOSTA

A City Without Limits

NON-COLLUSIVE AFFIDAVIT

STATE OF

COUNTY OF

, being first duly sworn, deposes and says that he or she is a

(print name)

of
(Owner, Officer, Agent, etc.) (Name of Business)

who is making the foregoing proposal or bid, that such proposal or bid is genuine and not collusive
or sham; that said bidder has not colluded, conspired, connived or agreed, directly or indirectly, with
any bidder or person, to put in a sham bid or to refrain from bidding, and has not in any manner,
directly or indirectly, sought by agreement, collusion, communication or conference with any person,
to fix the bid price of affiliate or of any other bidder, or to fix any overhead, profit or cost element of
said bid price, or that of any other bidder, or to secure any advantage against or any person
interested in the proposed Contract; and that all statements in said proposal or bid are true.

Signature of Bidder
Title
Subscribed and sworn to before me this day of 20
Signed by:
Notary Public (seal)

Print Name: My Commission expires:




VALDOSTA

A City Without Limits

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

Contract No. and Name:

Contractor’s Name:

City of Valdosta Georgia

Contractor Affidavit

By executing this affidavit, the undersigned Contractor verifies its compliance with O.C.G.A. §13-
10-91, stating affirmatively that the individual, firm, or corporation which is contracting with the City of
Valdosta, Georgia has registered with and is participating in a federal work authorization program?*, in
accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services pursuant to this contract with the City of Valdosta,
Georgia, the Contractor will secure from subcontractor(s) similar verification of compliance with
O.C.G.A. § 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially
similar form. Contractor further agrees to maintain records of such compliance and provide a copy of
each such verification to the City of Valdosta Georgia at the time the subcontractor(s) is retained to

perform such service.

EEV / E-Verify TM User Identification Number

BY: Authorized Officer or Agent
(Contractor Name)

Title of Authorized Officer or Agent of Contractor

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

DAY OF , 20

Notary Public

My Commission Expires:

Date of Authorization

Date

[NOTARY SEAL]

*any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any
equivalent federal work authorization program operated by the United Sates Department of Homeland Security to verify information of newly
hired employees, pursuant to the Immigration Reform and Contract Act of 1986 (IRCA), P. L. 99-603



INSTRUCTION TO BIDDERS

GENERAL.:

Bidders are required to examine the Drawings and Specifications and other Contract
Documents carefully and to make such examinations of the site of the proposed work as
are necessary to familiarize themselves with the nature and extent of the work to be
done and with all local conditions which may affect the proposed construction. Bidders
are also required to inform themselves fully in regard to construction and labor
conditions under which the work will be performed. The Owner will not be responsible
for Bidders errors or misjudgment, nor for any information on local conditions or general
laws and regulations.

Insofar as practicable the contractor will be required to so schedule his operations and
employ such methods of carrying out the work that he will not cause any interruptions of,
or interfere with the use of any existing premises and shall bear the expense of repair or
any other cost incurred.

Scheduling of construction shall be done with the approval of the Engineer.

LOCATION AND SITE:
The site of the proposed work is in the City of Valdosta, Valdosta, Georgia.

The contractor shall, before submitting his bid, visit the site and acquaint himself with
existing conditions.

PRE-BID CONFERENCE:
All parties associated with or interested in this project are welcomed to participate. A
Conference Sign-In Sheet will be kept by the City to verify the parties’ participation.

MAKING BIDS:

All bids must be submitted on Proposal forms attached hereto. No price changes shown
on the envelope will be acknowledged. All proposals must be signed in ink by the
person, or persons authorized to sign same, Bidders shall bid on all items of the
proposal.

SUBMITTING BIDS:

Each bid must be submitted in a sealed envelope, bearing on the outside the name of
the Bidder, his or their address, and addressed to the City Engineer, City of Valdosta,
City Hall, Valdosta, Georgia and plainly marked as defined by the State of Georgia
Licensing Board, the Registered Utility Contractors License Number must appear
on the front of envelope and in the space provided in the Bid Proposal.

BID MODIFICATIONS:
Bid modifications are not allowed. Complete withdrawal or complete exchange of bid is
acceptable, if done before scheduled bid opening.

AUTHORITY TO SIGN:

If a proposal is made by an individual, his name and post office address must be shown.
If made by a firm, or partnership, the name and post office address of each member of
the firm or partnership must be shown. If made by a Corporation, the person or persons
signing the Proposal must show the name of the State under the laws of which the
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Corporation is chartered and his, or their authority for signing same; and the names,
titltes and addresses of the President, Secretary and Treasurer, and the Corporate
authority for doing business in this State.

RIGHTS RESERVED:

The Owner reserves the right to reject any or all bids. It is understood and all bids are
made subject to this agreement, that the Owner reserves the right to decide which bid is
deemed the lowest and best, and in arriving at this decision, due consideration will be
given to the Bidder, his financial responsibility, and work of this type successfully
completed.

Any unauthorized conditions, limitations or provision attached to the Proposal will render
it informal, and may cause its rejection. The Owner reserves the right to waive
informalities.

No bids received after the time set for opening Proposals will be considered. No bids
may be withdrawn after the bid opening.

PRICES BID:

The price bid shall include furnishing all equipment, tools, materials, skill, and labor of
every description necessary to carry out and complete in good, firm, substantial and
workmanlike manner the work specified in strict conformity with the drawings or direction
of the Engineer.

CORRELATION AND INTENT OF DOCUMENTS:
The Contract Documents are complementary, and what is called for by any one shall be
as binding as if called for by all.

The intent of the documents is that the Contractor will furnish all labor and equipment,
materials, accessories, fittings, transportation, tools and appurtenances, such as may be
reasonably required under the terms of the Contract to make such items of work
complete.

The drawings are intended to conform and agree with the specifications; if however,
discrepancies occur, the Engineers will decide which shall govern. Special
specifications stated on the drawing govern that particular piece of construction and
have equal weight with the printed specifications.

INTERPRETATIONS:

Requests for interpretations of drawings and specifications must be made in writing to
the City Engineer not later than five (5) days prior to receipt of Proposals. Any
interpretations made to bidders will be issued in the form of Addenda to the
Specifications and sent to the bidders.

GUARANTEE TO ACCOMPANY PROPOSAL:

No proposal will be considered unless accompanied by a certified check or acceptable
Bid Bond in an amount of not less than five (5) percent of the bid and made payable to
the City of Valdosta, Georgia.
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RETURN OF THE PROPOSAL GUARANTEES:

All proposal guarantees will be returned within ten (10) days following the opening of
Proposals if requested, except those of the three lowest bidders, which will not be
returned until after a satisfactory bond has been furnished and the Contract has been
executed.

WITHDRAWAL OF PROPOSAL:
No bidder may withdraw his bid for a period of thirty (30) days after the date set for the
opening thereof.

REJECTION AND IRREGULAR PROPOSALS:

Proposals will be considered irregular and may be rejected, if they show serious
omissions, alterations of form, additions not called for, conditions, unauthorized alternate
bids or irregularity of any kind.

LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT:

The successful bidder, upon his failure or refusal to execute and deliver the contract and
bonds required within 10 days after he has received notice of the acceptance of his bid,
shall forfeit to the Owner, as liquidated damages for such failure or refusal, the security
deposited with his bid.

CONTRACT PERFORMANCE BOND AND PAYMENT BOND:

The Contractor will be required to furnish a Contract Performance Bond and a Payment
Bond executed by a Surety Company duly authorized to do business in the State of
Georgia, in an amount equal to one hundred percent (100%) of the contract price, as
security for the payment of all persons performing labor and furnishing materials in
connection with this contract.

The form of the bonds shall be attached to these specifications and the Surety shall be
acceptable to the Owner. In case of default on the part of the Contractor, all expenses
incident to ascertaining and collecting losses under the bonds, including both
engineering and legal services shall lie against the bonds. The Contractor will be
required to give a one-year guarantee covering workmanship and materials. The
Contract Bond shall remain in force for one year from date of final acceptance of the
equipment, materials and construction.

BOND REQUIREMENTS:
All bonds must be submitted on forms provided by an insurance company licensed in the
State of Georgia. Payment and Performance Bonds shall be submitted in quadruplicate.

INSURANCE, PROOF OF CARRIAGE:
The contractor will be required to furnish the Owner with satisfactory proof of the
carriage of the insurance required.

AWARD:

The award of the contract will be made as soon as practicable to the lowest responsible
bidder meeting the requirements of the Owner; provided that in the selection of
equipment or materials a contract may be awarded to a responsible bidder other than
the lowest in the interest of standardization or ultimate economy. The successful bidder
will be notified of the intention to award as soon after bids are opened as possible.
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BIDDERS NOTICE:

Bidders are hereby notified and agree by submission of their Proposal that, after award
of the Contract, should additional items not listed in the Proposal become necessary and
require unit prices not established by the Proposal, that the unit prices of such items
shall be negotiated and shall be directly proportional to the established unit prices of
similar items in the Proposal.

END OF SECTION
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AGREEMENT

THIS AGREEMENT, made and entered into this day of 20 )
by and between the City of Valdosta, Georgia (Party of the First Part, hereinafter called the
Owner) and (Party of the Second Part, hereinafter called the Contractor).
THIS AGREEMENT is on a unit basis. It is understood that the quantities in the Contractor’s
Bid Proposal are approximate, and are subject either to increase or decrease, and payment will
be based on actual quantities of work measured.

WITNESSETH: That the said Contractor has agreed, and by these presents does agree
with the said Owner, for the consideration herein mentioned in this proposal and under the
penalty expressed in Bonds, hereto attached, to furnish all equipment, tools, materials, skill and
labor of every description necessary to carry out and complete in good, firm, substantial and
workmanlike manner the work specified, in strict conformity with the drawings, and the
specifications hereinafter set forth, which drawings and the specifications, together with the
foregoing proposal made by the Contractor, the Instructions to Bidders, General Conditions and
this agreement, shall all form essential parts of this Agreement. The work covered by this
agreement includes all work shown on plans and specifications and listed in the attached
proposal, to-wit:

STALLINGS LIFT STATION & FORCE MAIN IMPROVEMENTS
Project No. 26-06-714

THE CONTRACTOR shall commence the work with adequate force and equipment on a
date to be specified in a written Notice to Proceed from the Engineer and shall complete the
work within 300 consecutive calendar days from and including said date.

In the event the contractor fails to complete the work within the contract time listed
above, liquidated damages shall be paid to the Owner at the rate of $ 250 per day, plus any
expense incurred by the Owner for engineering, legal and inspection services associated with
such delays until substantial completion is achieved.

THE OWNER shall pay and the Contractor shall receive the prices stipulated in the
proposal hereto attached as full compensation for everything furnished and done by the
Contractor under this contract for all Unit Price Work, an amount equal to the sum of the
extended prices (established for each separately identified item of Unit Price Work by
multiplying the unit price times the actual quantity of that item).

The extended prices for Unit Price Work set forth as of the Effective Date of the Contract
are based on estimated quantities. With extended prices being the sum of XXXX Hundred
Thousand XXXX Hundred XXXX Dollars and xxxx cents ($xxxxxxxxxxxx.00), which sum shall
be paid in the manner and terms specified in the Contract Documents but, before issuance of
certificate of payments, if the Contractor shall not have submitted evidence satisfactory to the
Owner that all payrolls, material, bills, and other indebtedness connected with the work have
been paid, the Owner may withhold in addition to the retained percentages, such amount or
amounts as may be necessary to pay just claims for labor and services rendered and materials
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in and about the work, and such amount or amounts withheld or retained may be applied by the
Owner to the payment of such claims.

It is further mutually agreed between the parties hereto that if, at any time after the execution of
the agreement and the surety bonds hereto attached for its faithful performance, the First Party
shall deem the Surety or Sureties upon such bonds to be unsatisfactory, the Second Party shall,
at its expense, within five (5) days after the receipt of notice from the First Party, so to do,
furnish an additional bond or bonds in such form and amount, and with such Surety or Sureties
as shall be satisfactory to the First Party. In such event no further payment to the Second Party
shall be deemed to be due under this agreement until such new or additional securities for the
faithful performance of the work shall be furnished in manner and form satisfactory to the First
Party.

IN WITNESS THEREOF, the parties hereto have executed this Agreement in
quadruplicate, this day of , 20

CITY OF VALDOSTA, GEORGIA

(Owner)
ATTESTED:
BY
(Seal)
City Clerk City Manager
ATTESTED:
Corporate Secretary Contractor

Executed in Quadruplicate

(Corporate Seal)
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GENERAL PROVISIONS

GENERAL NOTES:

These General Provisions shall apply to the Work as a whole and to each and all phases of the
Work. Subcontractors shall be supplied with a copy of these General Provisions and no
arrangements or contracts between the Contractor and the subcontractor are to be in conflict with
same. They shall also apply to any modifications or extra work.

ACQUAINTANCE WITH CONDITIONS:

The Contractor shall be familiar with the site conditions, obstructions, etc. before starting the Work
and report to the Engineer any discrepancy he might find. If no report is made there will be no
additional compensation for encountering such.

DEFINITIONS:

Contract: The Contract consists of the Invitation for Bids, Proposal, Agreement, Bid Bond,
Performance Bond, Payment Bond, Opinion of Attorney, Instruction to Bidders, General
Provisions, Special Provisions, Measurement and Payment, Specifications, and the Drawings,
including all changes incorporated therein before their execution. These documents form the
Contract.

Owner: The Party of the First Part in the accompanying Contract.
Contractor: The Party of the Second Part in the accompanying Contract.

Subcontractor: Includes only those having a direct contract with the Contractor; it includes one
who furnishes materials worked to a special design according to the Drawings and Specifications
of this Work but does not include one who merely furnishes material not so worked.

Work at the Site of Project: The Work to be performed includes efforts and tasks normally done
at the location of the project including all materials, equipment, labor, services and documentation
necessary to construct the Project as defined in the Contract and includes efforts of the Contractor
and the Subcontractors. The Work as employed herein means all tasks and efforts to be
accomplished by the Contractor under the terms of this Agreement or as specified by the
Engineer.

Project: The Work as a whole under this Contract, including all labor and materials, and all other
items included in the Contract documents.

Engineer: The City Engineer and his office; the City Engineer will make the final decisions on
design and construction.

City Engineer: Refers to the City Engineer, the City Engineer’s staff, assistants and inspectors.
City: Refers to City of Valdosta, Georgia.
Written Notice: Written notice shall be deemed to have been fully served if delivered in person to

the individual or to an officer of the Corporation for whom it is intended or if delivered at or sent
by mail to the last business address known to the person who gives the notice.
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STATUS AND DECISIONS OF ENGINEER:

The Engineer shall have general supervision and direction of the Work and has the authority to
stop the Work whenever such stoppage may be necessary to insure the proper execution of the
Contract.

The Engineer shall make decisions on all claims of the Contract and on all other matters relating
to the execution and progress of the Work or the interpretation of the Contract documents.

PLANS AND DOCUMENTS FOR CONSTRUCTION PURPOSES:

The Contractor shall download from the City of Valdosta website a complete set of construction
documents and Contract Specifications applicable to the Work required under this Contract for
use during the course of construction. Revisions shall also be downloaded from the City’s
website. For download instructions, please visit the City of Valdosta website at
www.valdostacity.com or contact the Engineering Department. If hardcopies are needed, the
Contractor will be responsible to make efforts to have such hardcopies produced at his own
expense.

SHOP DRAWINGS:

The Contractor shall provide the Engineer with four copies of shop drawings of any structure
which requires details not shown on the construction Drawings. The Contractor shall provide
shop drawings of any structure he intends to build in order to facilitate the construction of the
project as a whole. The Contractor is to check shop drawings before sending them to the
Engineer for approval and shall mark them as approved. The Engineer shall then check shop
drawings and approve or disapprove them. Approval will not relieve the Contractor of any
responsibility for accuracy of dimensions or details.

DRAWINGS AND SPECIFICATIONS:

All Drawings and Specifications are the property of the Engineer and are not to be used on other
work without the permission of the Engineer. The Contractor shall keep a set of Drawings and
Specifications on the site during the times of construction, and if the Contractor has no Drawings
and Specifications, the Engineer shall have the authority to stop work until the above mentioned
Drawings and Specifications are present on the site.

SPECIFICATIONS AND DRAWINGS TO BE COOPERATIVE:

The Specifications, the Drawings accompanying them and other Contract documents shall be
supplementary to each other, and any material, workmanship and/or service which may be in one
but not called for in the others shall be as binding as if indicated, called for, or implied by all.

The Contractor will understand that the Work herein described shall be completed in every detail
notwithstanding that every item necessarily involved is not particularly mentioned, and the
Contractor shall be held to provide all labor and material necessary for the completion of the
indicated Work. Before starting the Work of the Contract, the Contractor shall report in writing
to the Engineer any discrepancy which he may discover between the Drawings and
Specifications. If the Contractor fails to call such discrepancy to the attention of the Engineer,
the subsequent decisions of the Engineer as to which is correct shall be binding and final. Should
any error and inconsistency appear in the Drawings or Specifications, the Contractor, before
proceeding with the Work, shall make mention of the same to the Engineer for proper adjustment
and in no case shall he proceed with the Work in uncertainty.

PROGRESS SCHEDULE:
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The Contractor shall prepare and present to the Engineer a carefully prepared Schedule of Work
which shall set forth the series of dates upon which the Contractor proposes to begin and finish
the different parts of the Work.

ORDER OF WORK:

The Work shall be begun at such points as the Engineer shall designate and shall be prosecuted
in the order he shall direct. This applies to both location and items of construction. The Contractor
shall have no claim for extra compensation because of restrictions and limitations of work
prescribed by the Owner.

SEQUENCE OF OPERATIONS:

In order that all phases of work to be done under the whole project may be properly coordinated,
the Contractor shall arrange the sequence of his work in accordance with the schedule accepted
and adopted in the early stages of construction. Such work schedule shall be approved by the
Engineer and Owner.

WORK NOT SHOWN ON PLANS AND DRAWINGS:

In the carrying out of this Work as contemplated by the Drawings and Specifications, there may
arise certain items of work for which definite plans have not yet been decided upon. All such work
when authorized shall be paid for as provided in Changes of the Work.

PERFORMANCE OF WORK BY CONTRACTOR:

The Contractor shall perform on the site and with his own organization, at least 50 percent of the
total amount of the Work to be performed under this Contract. If, during the progress of the Work
hereunder, the Contractor requests a reduction of such percentage, and the Engineer determines
that it would be to the Owners advantage, the percentage of the labor required to be performed
by the Contractor’'s own organization may be reduced; provided prior to written approval of such
reduction is obtained by he Contractor from the Owner.

CONTRACTORS SUPERINTENDENT:

The Contractor shall continuously maintain the presence of a competent general superintendent
on the worksite during the progress of the Work. Whenever a superintendent is not on the job
supervising the Work even though his crew is there, the Engineer shall have authority to stop the
Work until the superintendent returns.

SUBCONTRACTOR:

The Contractor shall, as soon as practicable after the execution of the Contract, and before any
subcontracts are awarded, notify the Engineer in writing of the names of the Subcontractors
proposed to be used on the various parts of the Work.

When the names of the Subcontractors are submitted for approval, the Contractor shall give the
Engineer the name and quality of the material and the name of the manufacturer of the material
which the Subcontractor proposes to use.

No Subcontract shall be awarded until the Contractor has received approval in writing from the
Engineer on the proposed Subcontractor.

The Contractor agrees that he is fully responsible to the Owner for the acts and omissions of
persons directly employed by him.
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Nothing contained in the Contract documents shall create any contractual relationship between
the Subcontractor and the Owner.

INSPECTORS:

The Engineer will be represented by an inspector on the project. It shall be the Contractor’s
responsibility to notify the Engineer whenever work is to begin so that arrangements for inspection
can be made. The inspector shall, while on the job, have the same authority as the Engineer and
any instructions that he might give shall be carried out as if said instructions came directly from
the Engineer.

INSPECTION:

The Engineer or his representatives, while observing work in progress on behalf of the Owner,
will give the Contractor and subcontractors all possible assistance in interpreting the terms of the
Contract. Such assistance shall not relieve the Contractor from responsibility for his work, in
accordance with the Contract requirements and any work which proves faulty shall be made right
by the Contractor.

Representatives of the Engineer are without authority to alter or relax the terms of the Contract.
Any alterations or relation of terms of the Contract shall be valid only if made in accordance with
the procedures set forth under Changes of the Work.

Upon request of the Contractor, decisions, instructions, or interpretations of the Engineer will be
issued in writing. Any claim by the Contractor that all decisions, instructions, or interpretations
are not within the scope of the Work, or that they entail cost beyond the scope of the Contract
shall be made to the Engineer in writing and within five days of such ruling, and before the work
involved is performed, otherwise interpretations are accepted without questions.

If any work should be covered up without approval or consent of the Engineer, if required by the
Engineer, it must be uncovered for examination at the Contractors expense. Re-examination of
questioned work may be ordered by the Engineer, and if so ordered, the work must be uncovered
by the Contractor.

MATERIALS AND WORKMANSHIP:

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, tools,
equipment, appliances, light, power, transportation and all facilities necessary for the proper
execution and satisfactory completion of this Work.

Unless otherwise specified all materials shall be new and both materials and workmanship shall
be of good quality. The Contractor shall furnish satisfactory evidence and quality of materials
intended to be used, if required.

Should any dispute arise as to the quality or fitness of any materials or workmanship, the decision
shall rest with the Engineer and shall be based on the requirements that all material furnished
and all work done shall be of good quality, and what might be usual and customary in the erection
of other structures shall in no way enter into any consideration or decision.

It is not incumbent upon the Engineer to give the Contractor early notice of the rejection of faulty
materials or workmanship or in any case to superintend to the extent of relieving the Contractor
of responsibility for any consequence of neglect or carelessness of himself or of his subordinates.
All materials and labor shall be delivered and furnished at such time as shall be for the best
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interest of all concerned to the end that the combined work of all may be properly and fully
completed on time.

POSSESSION OF SITE AND RESPONSIBILITY:

Upon taking possession of the site, the Contractor shall be responsible thereafter until the final
acceptance of the Work by the Owner for the management, care and maintenance of the site and
the Work both new and existing and shall be solely and wholly responsible for damage thereto
and for any and all injury to persons or property incident to or on account of the execution of this
Work and shall adjust all the claims or suits arising there from, without loss to the Engineer or the
Owner. Any approval of means or methods of construction or protection of persons or property
shall not relieve the Contractor from sole responsibility for the adequacy of such means or
methods.

STORAGE OF APPARATUS AND MATERIALS:

All equipment and materials shall be stored in such manner as to insure the preservation of their
quality and fitness for the Work. Materials stored shall be located so as to facilitate prompt
inspection and shall be confined to space designated by the Engineer.

Should it become necessary at any time during the progress of the whole project to move
materials which have been temporarily placed previous to their use in the construction, the
Contractor shall when so directed by the Engineer or inspector move them without additional cost
to the Owner.

PROPERTY CONFINES:
The Contractor has no authority to permit the use of any portion of the premises by anyone except
for business connected with the construction in which his Contract is concerned.

CLEANING DURING CONSTRUCTION AND AT COMPLETION OF WORK:

The Contractor shall keep the premises clean at all times and shall remove all rubbish as often
as directed by the Engineer and Owner. If the Contractor does not at all times provide men to
attend to the cleaning up, on request, in a manner acceptable to the Engineer, the Engineer may
employ such men direct and charge the cost of same to the account of the Contractor.

CHANGES OF THE WORK:

The Owner, without invalidating the Contract, may order extra work or make changes by altering,
adding to, or deducting from the Work, the Contract sum being adjusted accordingly. All such
work shall be executed according to the conditions of the original Contract, except that any claim
for extensions of time caused thereby shall be adjusted at the time of ordering such changes.

In giving instructions, the Engineer shall have authority to make any minor changes in the Work,
not involving extra cost, and not inconsistent with the purpose of the construction. But otherwise
except in an emergency endangering life or property, no extra work or change shall be made
unless in pursuance of a written order from the Engineer stating that the Owner has authorized
extra work or changes, and no claim for an addition to the Contract sum shall be valid unless so
ordered.

The value of such extra work or change shall be determined by one or more of the following
methods, at the option of the Owner:

(1) By estimate and acceptance in a lump sum.
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(2) By unit prices named in the Contract or subsequently agreed upon.
(3) By cost percentage
(4) By cost plus a fixed fee

If none of the above methods are agreed upon, the Contractor, provided he receives an order as
above, shall proceed with the work. In such case and also under cases (3) and (4) he shall keep
and present in such form as the Engineer may direct, a correct amount of the net cost of materials,
and labor, together with vouchers. In any case, the Engineer shall certify to the amount including
reasonable allowance for overhead and profit due to the Contractor. Pending final determination
of value, payments on accounts of changes shall be made on certificate of Engineer.

OWNERS RIGHT TO DO WORK:

If the Contractor shall neglect to prosecute the Work properly, and in a diligent manner or fail to
perform the provisions of the Contract, the Owner may, after three days written notice to the
Contractor, without prejudice to any other remedy, make good such deficiencies and may deduct
the net cost thereof from the payment then or thereafter due the Contractor provided however,
the Engineer shall approve both such actions and the amount charged to the Contractor.

ASSIGNMENT:

Neither party to the Contract shall assign the Contract or sublet it as a whole without the written
consent of the other, nor shall the Contractor assign any monies due, or to become due,
hereunder, without the previous consent of the Owner.

RIGHT OF OWNER TO TERMINATE CONTRACT:

In the event that any of the provisions of this Contract are violated by the Contractor, or by any of
his subcontractors, the Owner may serve written notice upon the Contractor and the Surety of its
intention to terminate the Contract, and unless within ten (10) days after the serving of such notice
upon the Contractor, such violation or delay shall cease and satisfactory arrangement of
correction be made, the Contract shall, upon the expiration of said ten (10) days, cease and
terminate. In the event of any such termination, the Owner shall immediately serve notice thereof
upon the Surety and the Contractor and the Surety shall have the right to take over and perform
the Contract; provided, however, that if the Surety does not commence performance thereof within
ten (10) days from the date of the mailing to such Surety of notice of termination, the Owner may
take over the Work and prosecute the same to completion by contract or by force account and at
the expense of the Contractor and the Contractor and his Surety shall be liable to the Owner for
any excess cost occasioned the Owner thereby, and in such event the Owner may take
possession of and utilize in completing the Work, such materials, appliances and plant as may be
on the site of the Work and necessary therefore.

EXTENSION OF TIME:

Should the Contractor be delayed at any time due to causes beyond his control or due to extra
work ordered by the Owner, the Contractor shall within seven (7) days of such delay request
extension of time from the Engineer who shall decide if the Contractor has sufficient grounds for
an extension and how much time is to be granted.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES:
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It is hereby understood and mutually agreed, by and between the Contractor and the Owner, that
the date of beginning, rate of progress and the time for completion of the Work to be done
hereunder are ESSENTIAL CONDITIONS of this Contract; and it is further mutually understood
and agreed that the Work embraced in this Contract shall be commenced on a date to be specified
in the Notice To Proceed. The Contract time shall apply to the period from the Notice to Proceed
until the time of Substantial Completion. Substantial Completion is the degree of construction
completion at which the Work can be used for its intended purpose.

The Contractor agrees that said Work shall be prosecuted regularly, diligently, and uninterrupted
at such rate of progress as will insure full completion thereof within the time specified.

It is expressly understood and agreed, by and between the Contractor and the Owner, that the
time for the completion of the Work described herein is a reasonable time for the completion of
the same, taking into consideration the average climatic range and usual industrial conditions
prevailing in this locality.

It is further agreed that time is of the essence of each and every portion of this Contract and of
the Specifications wherein a definite and certain length of time is fixed for the performance of any
act whatsoever, and where, under the Contract, an additional time is allowed for the completion
of any work, the new time limit fixed by such extension shall be of the essence of this Contract.
Provided, that the Contractor shall not be charged with liquidated damages or any excess cost
when the delay in completion of the Work is due:

(1) To any preference, priority, or allocation order duly issued by the government.

(2) To unforeseeable cause beyond the control and without the fault of negligence of
the Contractor, including, but not restricted to acts of God, or of the public enemy,
acts of the owner, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, and unusually severe weather; and

(3) To any delays of subcontractors occasioned by any of the causes specified in
subsections (1) and (2) of this article.

Provided, further that the Contractor shall, within seven (7) days from the beginning of such delay,
notify the Owner, in writing, of the causes of the delay, who shall ascertain the facts and extent of
the delay and notify the Contractor within a reasonable time of his decision in the matter.

LICENSE:
The Contractor shall be required to have during the life of the Contract a current City of Valdosta
Occupational Tax Certificate/Business License for the work he will perform.

BOND REQUIREMENTS:
All bonds must be submitted on forms provided by an insurance company licensed in the State of
Georgia. Payment and Performance Bonds shall be submitted in quadruplicate.

CONTRACTORS INSURANCE:

Said project shall be constructed and maintained at the sole risk of the Contractor and the
Contractor agrees, without regard to negligence on the part of City to save the City, and to hold
the City harmless from and against all claims, damages, expense and liability (whether or not
such liability has been judicially determined) for loss of life, personal injury or damage to property,
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resulting from or in any manner attributable to the construction, maintenance, use, operation or
presence of the project, or to the presence of the equipment or employees of Contractor, on City’s
property.

The Contractor shall carry Workmen’s Compensation Insurance and shall have all subcontractors
carry Workmen’s Compensation Insurance and shall carry Comprehensive Liability Insurance
covering all operations and vehicles.

The Contractor shall name the City of Valdosta as an additional insured party on all insurance
policies.

The Contractor shall submit Certificates of Insurance showing minimum coverage as follows:
(1) Workmen’s Compensation - As required by State Law
(2) Comprehensive General Liability

(@) Each Person $ 500,000
(b) Each Occurrence 1,000,000

(3)  Vehicle Liability

(a) Each Person 300,000
(b) Each Occurrence 500,000
(4) Property Damage Insurance
200,000

SOCIAL SECURITY AND SALES TAXES:

The Contractor shall be liable for all state and Federal Payroll or Social Security and Sales and
Use Taxes that are in force at the time of the award of the Contract except taxes the City may be
exempt from.

LIENS:

Neither the final payment or any part of the retained percentage shall become due until the
Contractor, if required, shall deliver to the Owner a complete release of all liens arising out of this
Contract, or receipts in full in lieu thereof, and, if required in either case, an affidavit that insofar
as he has knowledge or information, the releases and receipts include all the materials and labor
for which a lien might be filed, but the Contractor may, if any subcontractor refuses to furnish a
release of claims or receipts in full, furnish a bond satisfactory to the Owner to indemnify him
against any lien. If any lien should remain unsatisfied after all payments are made then the
Contractor shall refund to the Owner all monies that the latter may be compelled to pay in
discharging such lien, including all costs and reasonable Attorney’s fees.

MAINTENANCE:

The Contractor will be required to maintain all work done by him in a functional condition for sixty
(60) days after the same has been completed as a whole, and the Engineer has notified the
Contractor in writing that the Work has been finished and finalized to their satisfaction. The
retained percentage will not be due to the Contractor until after the 60 days maintenance period
but may be payable to the discretion of the Engineer. Any damage to the site or surroundings
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whether it be existing before construction or whether it be materials or items of construction shall
be repaired by the Contractor at his expense and all parts of the site shall be left in as good repair
as before the work started.

GUARANTEE:

The Contractor shall guarantee all materials and workmanship for a period of one (1) year from
the date of final acceptance of the Work by the Engineer. If during this period any material or
item of construction proves defective, the Contractor shall repair the same at his expense to the
satisfaction of the Owner and guarantees shall be covered by Performance Bond. Neither the
final certificate of payment nor any other provision relieves the Contractor of the responsibility for
faulty materials or workmanship.

ACCEPTANCE:

When the Work has reached the point of Substantial Completion and can be used for its intended
purpose, the Contractor shall notify the Engineer to this effect and shall request a final inspection.
No work shall be accepted until the final inspection has been made and the job approved by the
Engineer. Within ten (10) days after the final inspection the Engineer shall inform the Contractor
in writing of the acceptance or rejection of the job and if the job is accepted the maintenance and
guarantee periods will begin from this date.

PATENTS AND ROYALTIES:

The Contractor shall forever protect and defend the Owner against all demands whatsoever,
involving the full and free use and enjoyment of any and all rights to any invention, machine or
device, which may be applied as a part of the work, either in the construction or after construction.
The Contractor shall notify the Owner in writing as to any such demands on the above rights upon
which the Contractor may have to pay any royalties.

ACCIDENT PREVENTION:

Precautions shall be exercised at all times for the protection of persons (including employees)
and property, and hazardous conditions shall be guarded against or eliminated. The foregoing
shall be as indicated by the Engineer if it becomes necessary.

ESTIMATE:

At least 30 days before each progress payment falls due, the Contractor shall submit a detailed
estimate of the Amount Earned during the preceding month for the separate portions of the Work,
and request payment. The words Amount Earned means the value completed as of the date of
the estimate for partial payment of the Work in accordance with the Contract Documents including
the value of approved materials delivered to the project site suitably stored and protected prior to
incorporation into the Work.

The Engineer will, after receipt of each request for payment, recommend payment or return the
request to the Contractor indicating the reasons for refusing to recommend payment. In the latter
case, the Contractor may, within 7 days, make the necessary corrections and resubmit the
request.

The Engineer may refuse to recommend the whole or any part of any payment because:

(1) The work is defective, or completed work has been damaged requiring correction
or replacement;

City of Valdosta General Provisions — 2023 Edition Page 9 of 11



Written claims have been made against Owner or Liens have been filed in
connection with the Work;

The Contract price has been reduced because of Change Orders;

The Contractor’s unsatisfactory prosecution of the work in accordance with the
Contract documents; or

Contractor’s failure to make payment to Subcontractors or for labor, materials, or
equipment.

DEDUCTION FROM ESTIMATE:

The Owner will deduct from the estimate, and retain as part security, 5 percent of the amount
earned for work satisfactorily completed. A deduction and retainage of 5 percent will be made on
the estimated amount earned for approved items of material delivered to and properly stored at
the job site but not incorporated into the Work.

QUALIFICATION FOR PARTIAL PAYMENT AND MATERIALS DELIVERED:
Qualification for partial payment for materials delivered but not yet incorporated into the Work
shall be as described below:

(1)

PAYMENT:

City of Valdosta

Materials, as used herein, shall be considered to be those items which are
fabricated and manufactured material and equipment. No consideration shall be
given to individual purchases of less than $200 for any one item.

To receive partial payment for materials delivered to the site, but not incorporated
in the Work, it shall be necessary for the Contractor to include a list of such
materials on the Partial Payment Request. At his sole discretion, the Engineer
may approve items for which partial payment is to be made. Partial payment shall
be based on the Contractor’s actual cost for the materials as evidenced by invoices
from the supplier. Proper storage and protection shall be provided by the
Contractor, and as approved by the Engineer. Final payment shall be made only
for materials actually incorporated in the Work and, upon acceptance of the Work,
all materials remaining for which advance payments had been made shall revert
to the Contractor, unless otherwise agreed, and partial payments made for these
items shall be deducted from the final payment for the Work.

Contractor warrants and guarantees that title to all work, materials, and equipment
covered by any Application for Payment, whether incorporated in the project or
not, will pass to Owner at the time of payment free and clear of all liens, claims,
security interests, and encumbrances.

If requested by the Engineer, the Contractor shall provide with subsequent pay
requests, invoices receipted by the supplier showing payment in full has been
made.
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After deducting the retainage and the amount of all previous partial payments made to the
Contractor from the amount earned, the amount due will be paid to the Contractor.

END OF SECTION
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SPECIAL PROVISIONS

Location of Resurfacing Work: The location of the work is within the City of
Valdosta, more specifically: beginning at the southeast quadrant of the
intersection of Inner Perimeter Road and Lakeland Highway, extending
northeasterly +/-2000’ along the southern side of Lakeland Highway, and within
the private subdivision know as A New Lakeland Highway Subdivision. The
location of the work is within the City of Valdosta.

Description of Work: The work consists of the installation and construction of one
sanitary sewage lift station, installation of about 3800 linear feet of sewer force main, and
other demolition, repair and patching, grading, grassing, and all related work.

Schedule of Work: The Contractor shall submit a schedule of work to the City
Engineer’s office before construction begins. Times of construction shall be 8:00
AM to 6:00 PM Monday through Friday and 9:00 AM to 4:00 PM on Saturday.

Clarifications and Special Conditions:

1. The Owner shall adjust the line-item quantities as required to bring project cost
to within the available funding.

2. In addition to the Pre-Construction Meeting, the Contractor shall establish a
regular schedule for bi-weekly project status meetings with City Engineering
Department staff.

3. Portions of this project are located within the boundaries of an active
construction privately owned residential subdivision. For these portions, this
project is performed as a secondary permittee under the private NPDES Permit
and Land Disturbance Permit; as such, the lift station contractor must comply
with erosion and sedimentation regulations and with coordination and under
direction of the private subdivision owner regarding matters of erosion,
sedimentation and pollution control.

Notice to Proceed: Upon written notice by the City Engineer, work will begin
immediately.

Time of Contract: The Contractor shall start upon notice to proceed by the City
Engineer and shall have 300 consecutive calendar days to complete the work.
In the event the Contractor shall not complete the work within the time limit, or
extended time limit agreed upon, liguidated damages shall be paid to the
Owner at the following rate of $250.00 per day.

Construction Standards: All construction shall be in accordance with the latest
edition of the Georgia Department of Transportation Standard Specifications —
Construction of Transportation Systems, the City of Valdosta Standard
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Specifications for Water and Sewer Construction, , and the City of Valdosta Land
Development Regulations.

Accident Prevention: Precautions shall be exercised at all times for the protection
of persons (including employees) and property, and hazardous conditions shall be
guarded against or eliminated. The foregoing shall be as indicated by the Engineer
if it becomes necessary.

Use of Premises: The Contractor shall confine his work, the storage of materials,
and the operation of his workmen to the limits developed by laws, ordinances,
permits or directions of the Engineer and shall not unduly encumber the premises
with his materials.

Permits: The Owner shall obtain the necessary easements and permits for
construction across public and private property, streets, etc.

The Contractor shall abide by all rules, regulations, and requirements of the Owner
of such property in regard to the construction under the contract including the
giving of notices, provisions for inspection, and employment of such methods of
construction as may be required. Whenever additional costs are incurred due to
such requirements, all such costs shall be included in the prices bid. No additional
compensation will be allowed for such costs after award of the contract.

Work by City and Utilities: The Contractor shall be responsible for complying
with the City requirements and shall pay for all required work in connection
therewith whether performed by himself, the City, Utility Companies, or others.

Materials Furnished: All materials necessary under this contract and items listed
in the proposal will be furnished and installed by the Contractor unless otherwise
specified.

Delivery of Materials: The Owner will not be responsible for delays in delivery of
materials. No extra compensation will be allowed because of resulting expense.
This also refers to items not listed in the proposal and may be termed as extra
work which may be added on the project site by the Engineer.

Moving Materials: If it becomes necessary at any time during the construction to
move materials which are to enter into the construction, which materials have been
temporarily placed, the Contractor or subcontractor shall, when so directed by the
Engineer move them or cause them to be moved without additional cost to the
Owner.

Salvaged Materials: The Owner shall have the right of first refusal for any
salvaged materials as a result of demolition on the project.

Owner’s Option: In all cases where the choice of more than one make or style of
material is specified, the final selection of material rests with the Owner. Where
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any difference occurs in price, such difference is to be given at the time bids are
submitted. After the contracts have been signed, the Owner reserves the right to
choose whichever material he desires assuming that the price increased thereto
and approved, or other words to that effect, it is to be taken the same as if the
choice of more than one material was specified and the selection will rest with the
Owner the same as above.

Materials -Test: Materials furnished for all construction shall be subject to test at
all times by the Engineer and any samples or specimens selected for test shall be
furnished at no cost to the Owner. All tests shall be made by a recognized testing
laboratory acceptable to the Engineer.

The following materials will be subject to test in accordance with the latest
standards and tentative standards of the American Society for Testing Materials
(ATM) and the Georgia Department of Transportation, Division for Test and
Investigation: cement, sand, coarse aggregate, brick, pipe, concrete, asphalt,
base, curing compound and any other material that is used. Compaction tests on
new base related to the paving work shall be performed every three hundred (300)
feet.

These tests shall be performed by an independent testing laboratory approved by
the Engineer. The cost of tests of whatever nature shall be borne by the
Contractor. No separate payment will be made for tests and all costs in connection
herewith shall be included in the price bid for the applicable item.

Items Not Listed in Proposal: If some item of work is required which is not
covered in the specifications or in the proposal, the City reserves the right to do
these items with their own forces.

Traffic Control: The Contractor shall be responsible for placing construction
signs, detour signs, and other traffic control devices to protect the motoring public
and his work force while the work is being performed. This signage and traffic
control shall be placed in accordance with the MUTCD, current edition.

Pre-construction Meeting: A general preconstruction meeting will be held at the
offices of the City Engineer prior to the notice to proceed.

Lines and Levels: The Contractor is responsible for providing all surveying and
staking.

Road Closures or Detours: |If the Contractor selects to hire off duty law
enforcement officers to control road closures or detours, he must first approach
The City of Valdosta Police Department for employment, if an agreement cannot
be made between the Police Department and the Contractor. Only then can the
Contractor seek an outside law enforcement agency.
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VALDOSTA

A City Without Limits

OPINION OF ATTORNEY

This is to certify that | have examined the attached Contract Documents, that
after examination, | am of the opinion that such documents conform to the laws of the
State of Georgia, that the execution of the Construction Contract and the Contract
Performance and Payment Bonds are in due and proper form, and that the
representatives of the respective contracting parties have full power and authority to
execute such Construction Contract and Contract Performance and Payment Bonds on
behalf of the respective contacting parties and that the foregoing agreements constitute
valid and binding obligations on such parties.

Attorney for
City of Valdosta, Georgia

This the day of , 20

City of Valdosta Opinion of Attorney Page 1 of 1



PUBLIC SYSTEMS

GENERAL AS-BUILT REQUIREMENTS:

1. All as-builts for projects are required to be on 24” x 36” paper, and shall
bear the name, address, and telephone number of the firm preparing the
drawing and the date the as-built data is added to the original via the
revision block. Two (2) sets of paper plans and Two (2) electronic copies
(one (1) PDF file and one (1) DWG file) of the plans are required to be
submitted. The electronic AutoCAD drawing files shall be referenced to
Georgia State Plane Coordinates, West Zone (NAD 83, current adjustment)
and NAVD 88.

2. Surveyor’s statement (with seal and with an original signature on each
sheet) shall verify that as-built drawings reflect the true conditions in the
field or Engineer’s statement (with seal and an original signature on each
sheet) shall state that the project will function as was originally intended on
the approved construction plans.

3. Contractors’ statement (with an original signature on each sheet) shall
verify that all construction specifications and product qualities have been
met or exceeded.

4. “AS-BUILT DRAWING” or “RECORD DRAWING”, the name of the project
and the date shall be clearly labeled on each sheet.

5. Street names shall be on all streets. All easements and right-of-ways shall
be shown and clearly labeled.

6. If the utility system is to be private (not to be dedicated to City), then so
state on each sheet.

7. The location and elevation of the benchmark referenced will be shown on
the drawing. If the referenced benchmark is not within the project, then a
complete description of its location will be provided to assist in future
locating.

8. The locations and description of any utility lines and other installations of
any kind or other description known to exist within the construction area.
The location includes dimensions to permanent features. The construction
area is defined as the area on site that is disturbed.

9. The locations and dimensions of any changes to buildings and structures.

10. Correct grade and alignment of roads.

11. Changes in details of design or additional information such as approved
placement details, pipe sizes, material changes, etc.
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PUBLIC SYSTEMS

WATER SYSTEM AS-BUILT REQUIREMENTS:

1. Locate valves, fittings, and services that are located within the City right-of-
way or easement by labeling each with Northings and Eastings. All fire
lines, fire hydrants, and fire appurtenances shall be located.

2. All horizontal distances shall be shown to the nearest hundredth of a foot
(i.e., 56.30'). All vertical distances shall be shown to the nearest hundredth
of a foot (i.e., 217.65'").

3. Show all sizes and types of valves and pipes.

4. Special detail drawings may be required where installations are not shown
on approved construction drawings for whatever reason or where required
for clarity.

5. Show location and elevations on pipes and fittings where changes in
direction occur and at a maximum of every 100’.

6. Typical water service installation details with deviations from original plans
shall be noted on as-built drawings.

SANITARY SEWER SYSTEM AS-BUILT REQUIREMENTS:

1. All piping, wyes, tees, valves, manholes and special cases shall be
located in the same manner as water locations.

2. Horizontal dimensions shall be to the nearest hundredth of a foot
(i.e., 78.60’). Vertical dimensions shall be to the nearest hundredth
of a foot (i.e., 217.65'").
3. Identify runs of gravity mains (i.e., 300.4 feet of 8" PVC SDR 35 at 0.4%).

4. Elevations shall be given for the top of all manhole covers and for all inverts.

5. Service laterals are to be identified with location of end service or plug
(Northing and Easting).

6. Manholes shall be identified by types.
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PUBLIC SYSTEMS

FORCE MAINS AS-BUILT REQUIREMENTS:

1. Locate all valves, fittings, etc. as above.

2. Locations of pipe shall be shown at all changes in direction and at a
maximum of every 100’.

3. Show all sizes and types of valves, fittings, pipe, etc.
4. Special detail drawings will be required where installations were not as

shown on original drawings due to field conditions or where required for
clarity.

PUMP STATION AS-BUILT REQUIREMENTS:
1. Wet well size and location shall be shown.

2. Elevations for top, bottom, inverts, adjacent ground and type and size of
lines and fittings for all lines entering or leaving the wet well.

3. All schedules which show pump, motor and electrical data shall be
amended and shall be submitted with wet well drawings.

4. All improvements within the pump station boundaries shall be located
horizontally and vertically to the nearest hundredth of a foot (i.e., 5.62'),

including valve pit, pump-out, water spigot, backflow device, wet well,
control panel, bends, fittings, etc.).

DRAINAGE SYSTEM AS-BUILT REQUIREMENTS:

1. All drainage structures shall be located by northing and easting as
above. Any deviations from construction plans shall be noted on as-built.

2. Provide the type of drainage structure (e.g., 1033, 1019, D.l.) along with
elevations on the top, weir, and invert.

3. Identify size, material, and slope of all piping. Identify end treatment of all
open ended pipes (i.e., headwall type and material, FES, SES, etc.)

4. Allimprovements, structures, pipe ends, grates, boxes, etc. shall be located
horizontally and vertically to the nearest hundredth of a foot (i.e., 5.62')

5. Any utility conflicts less than 18” of vertical separation shall be shown, to
include type of utility, direction and elevation.
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PUBLIC SYSTEMS

6. Provide spot elevations and cross sectional information at 100’ intervals
and at any deviation in channel as well as slopes, on all ditches, canals,
etc.

7. Show all drainage easements, including width and encroachments on
those easements along with owner of record.

8. Show one foot contour lines of detention or retention facilities along with
spot elevations on top of bank, emergency overflows, water stage and
bottom of pond in front of the outlet control structure and the opposite end of
facility to verify positive drainage.

9. Provide a detail of the outlet control structure, including: top elevations,
inverts and sizes of weirs, spillways, orifices, outlet control pipe along with
downstream pipe elevation and slope.

10. The Engineer shall provide a certification letter, signed and sealed, of the
“as constructed” detention facility along with an as-built hydrology report and
summary table indicating the as-built storm water facility produces a net
zero increase, see Attachment A for sample certification letter.

STREETS, SIDEWALKS AND TRAILS SYSTEMS
AS-BUILT REQUIREMENTS:

1. Show all right-of-way and easement lines, (e.g. right of way, easement
width) clearly labeled.

2. Provide typical offset dimensions from property, right-of-way and easement
lines.

3. Typical ramp or curb opening installation details that deviate from original
plans shall be noted on as-built drawings.

4. Special detail drawings will be required where installations were not as
shown on original drawings due to field conditions or where required for
clarity.

5. State plane coordinates (NAD83, Georgia west zone) and elevation data
(NAVDS88) on all right-of- way monuments installed or encountered within
the project.

6. Locate and describe all regulatory or warning signage and pavement
markings within the project.

7. Location and species information on installed trees.
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PUBLIC SYSTEMS

8. Allirrigation lines, controllers, sprinkler heads, backflow devices, pressure
reducing valves, meters, supply sources and tap locations shall be located
to by Northing and Easting as above.

9. Location, type, material and reinforcement, height, drainage systems
and foundation information of all retaining walls.

10. Note any changes to the alignment, either vertically or horizontally, of
curb & gutter, sidewalk, pavers or any other surface improvement.

11. Provide center line crown elevations at approximately 100-foot
stations and sags and crests, or as field conditions warrant.
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PUBLIC SYSTEMS

Attachment “A”

SAMPLE

ENGINEER’S CERTIFICATION
OF
DETENTION FACILITIES

|, John J. Smith, P.E., Director of Water Resources for Professional Consulting
Engineers, a registered professional engineer in the state of Georgia, hereby certify with
my signature and seal that the detention facility in the project known as Kings Lake
Subdivision, lying in land lot/lots 509 of the 18th district, Lowndes County, has been
constructed in conformance with the approved site plan and hydrology study,
Specifically, but not limited to, detention pond volume, elevation of earthen dam or top
of wall, and size and elevation of weir openings.

Professional Consulting Engineers, Inc.,

Signature:

John J. Smith, P.E.
Director of Water Resources

This 19th day of April 2012.

Georgia Registration No. 220X0

Stamp & Seal:
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TITLE VI ASSURANCES

During the performance of this contract, the contractor, for itself, its assignees, and successors
in interest
(hereinafter referred to as the “Contractor”), agree as follows:

1. Compliance with Regulations

The Contractor shall comply with the Regulations relative to nondiscrimination in federally-
assisted programs of the Department of Transportation (hereinafter referred to as DOT), Title
49, Code of Federal Regulations, part 21, as they may be amended from time to time,
(hereinafter referred to as the Regulations), which are herein incorporated by reference and
made a part of this contract.

2. Nondiscrimination

The Contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, sex, or national origin in the selection and retention
of subcontractors, including procurement of materials and leases of equipment. The Contractor
shall not participate either directly or indirectly in discrimination prohibited by Section 21.5 of the
Regulations, including employment practices when the contract covers a program set forth in
Appendix B of the Regulations.

3. Solicitations for Subcontracts, Including Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiations made by the Contractor for work
to be performed under a subcontract, including procurement of materials or leases of
equipment, each potential subcontractor or supplier shall be notified by the Contractor of the
Contractor’s obligations under this contract and the Regulations relative to nondiscrimination on
the ground of race, color, sex, or national origin.

4. Information and Reports

The Contractor shall provide all information and reports required by the Regulations or
directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information and its facilities as may be determined by the City of Valdosta or
the Federal Highway Administration to be pertinent to ascertain compliance with such
Regulations, orders, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish this information, the Contractor
shall so certify to the City of Valdosta, or the Federal Highway Administration as appropriate,
and shall set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance

In the event of the Contractor’'s noncompliance with the nondiscrimination provisions of this
contract, the City of Valdosta shall impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. Withholding of payments to the Contractor under the contract until the Contractor

complies; and/or
b. Cancellation, termination, or suspension of the contract, in whole or in part.
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VALDOSTA

A City Without Limits
CONTRACTORS
STATUTORY AFFIDAVIT

STATE OF COUNTY OF
FROM:

(Contractor)
TO:

(Owner)
RE: Contract entered into the day of , 20 , between the

above mentioned parties for the construction of a

KNOW ALL MEN BY THESE PRESENTS:

1.

The undersigned hereby certifies that all work required under the above contract has been
performed in accordance with the terms thereof, that all material, men, subcontractors,
mechanics, and laborers have been paid and satisfied in full and that there are no outstanding
claims of any character arising out of the performance of the contract which have not been paid
and satisfied in full.

The undersigned further certifies that to the best of his knowledge and belief there are no
unsatisfied claims for damages resulting from injury or death to any employees, subcontractors,
or the public at large arising out of the performance of the contract, or any suits or claims for any
other damage of any kind, nature, or description which might constitute a lien upon the property
of the Owner.

The undersigned makes this affidavit as provided by law and for the purpose of receiving final
payment in full settlement of all claims arising under or by virtue of the contract, and acceptance
of such payment is acknowledged as a release of the Owner from any and all claims arising
under or by virtue of the contract.

IN WITNESS THEREOF, the undersigned has signed and sealed this instrument this day of

, 20

(Contractor)

personally appeared before the undersigned,

who after being duly sworn, depose(s) and say(s) that the facts stated in the above affidavit are true.

This day of , 20 My commission expires

(Notary Public)
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we,

(hereinafter called the

Principal), and

(Hereinafter called the Surety, a corporation chartered and existing under the laws of the State
of with its principal offices in the City of , in the
full and just sum of Dollars ($ ). good
and lawful money of the United States of America, to be paid upon demand of the City of
Valdosta, Georgia to which payment well and truly to be made we bind ourselves, our heirs,
executors, administrators, and assigns, jointly and severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to the City of Valdosta,
Georgia a proposal for furnishing materials and labor and constructing certainimprovements on
for the said City of Valdosta, and;

WHEREAS, the Principal desires to file this bend in accordance with the law, in lieu of a
certified bidder’s check otherwise required to accompany this proposal.

NOW, THEREFORE: The conditions ,of this abligation are such that if the proposal be
accepted, the Principal shall within ten (10) days after‘receipt of notification of the acceptance
thereof execute a contract in accordance with the Proposal and upon the terms, conditions and
prices set forth therein, in the form and manner required by the City of Valdosta, Georgia, and
execute a sufficient and satisfactory performance hond and payment bond payable to the City of
Valdosta, Georgia, each in an amount of one hundred percent (100%) of the total contract price,
in form and with security satisfactory to said City of Valdosta, then this obligation to be void,;
otherwise, to be and remain in fullyforce and virtue in law; and the Surety shall, upon failure of
the Principle to comply with any or-all of,the foregoing requirements within the time specified
above, immediately pay to the aforesaid City of Valdosta, Georgia, upon demand, the amount
hereof in good and lawful,money of’the United States of America, not as a penalty, but as
liquidated damages.

IN TESTIMONY'THEREOF, the Principal and Surety have caused these presents to be
duly signed-and sealed this day of , 20

Principal
Surety

By (Seal) (Seal)
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That we

As Principal,and
as Surety, are held and firmly bound unto the City of Valdosta, Georgia in the full sum of
Dollars ($ ). for the use
and protection of the said City of Valdosta and all subcontractors and all persons supplying
labor, materials, machinery and equipment for the performance of the work provided for in the
contract hereinafter referred to, for the payment of which well and truly to besmade we find
ourselves, our heirs, executors, administrators, successors and assigns, jointly,and severally, by
these presents.

WHEREAS, the above bound Principal has entered into a contract with the City of Valdosta,
Georgia dated the day of , 20 , designated as
Contract No. .

NOW THEREFORE, the conditions of this obligationtare such that if'the above bound
Principal shall promptly pay all subcontractors and all other persons supplying labor, materials,
machinery and equipment furnished for the performance, of the work provided for by said
contract and such alterations or additions as may be made therein or in the plans and
specifications, then this bond to be void; otherwise/f full force and effect.

And the Surety to this Bond, for valué receivedyagrees that no change, extensions of
time, alterations or additions to the terms ©f the contract or'to the work to be performed there
under or the specifications accompanying the 'same shall’in any wise affect its obligation on this
bond, and it does hereby waive notice of lany such ehange, extension of time, alterations or
additions to the terms of the contract or the work to the plans and specifications.

It is agreed that this bond.is executed pursuant to and in accordance with the provisions
of Section 23-1705, et. Sep. of the'€ode of Georgia, as amended by the Act approved February
27, 1956, and is intended to be andishall be construed to be a bond in compliance with the
requirements thereof.

IN WITNESS WHEREOF, the principal and the Surety have caused these presents to be
duly signed and sealed this __ “day of , 20

L.S. L.S.

By

City of Valdosta Payment Bond Page 1 of 1



PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we

(hereinafter called the Principal), and

(hereinafter called the Surety) are
held and firmly bound unto the City of Valdosta, Georgia (hereinafter known as the Owner) for the
use of said obligee and all persons doing work or furnishing skill, tools, machinéry; supplies, or
materials under or for the purpose of the contract hereinafter referred to, in full.and just sum of

Dollars
(% ) lawful money of the United States of America, to be paid to said City of
Valdosta, Georgia, its successors, and assigns to which payment well and truly toybe made we
find ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the above bounded Principal has entered inta centraet with the said Owner,
bearing date of , 20 for construction
in the City of Valdosta, Georgia, Contract No. , more particularly mentioned:

WHEREAS, it was one of the conditions of thexaward by said Owner pursuant to which
said contract was entered into, that these presents shallbe,executed.

NOW, THEREFORE: The conditions of this, obligation are such that if the above bounded
Principal shall in all respects fully comply with the tesms and conditions of said contract and his
obligations there under, including the Specifications, Proposal, and Plans therein referred to and
made a part thereof, and suchdalterationsysas may be made in said plans and specifications as
therein provided for, and includingione year guarantee period from date of final acceptance, and
shall indemnify and save harmless‘the City of Valdosta, Georgia, against and from all costs,
expenses, damages, injury or loss to ‘which the said Owner may be subject by reason of any
wrong doing, misconduct, want of Care or skill, negligence, or default, including patent
infringement on part of said Principal, his agents or employees, in the execution or performance
of said Contract and shall promptly pay all just claims for damages, or injury to property and for all
work done, or skill, tools, and machinery, supplies, labor, and materials, furnished and debts
incurred by/said

Principal in ors@about the construction or improvements contracted for this obligation to be void,
otherwise'in full force and effect.

And the saidsSurety to this Bond, for value received, hereby stipulates and agrees that no
change, extension of time, alterations or additions to the terms of the Contract or to the work to
be performed there under or the specifications accompanying same shall in any wise affect its
obligation on this Bond, and it does hereby waive notice of any such change, extension of time,
alterations or addition to the terms of the contract or to the work or to the specifications.

The Bond shall be for the use of all persons doing work or furnishing skill, tools, machinery, or
materials under or for the purpose of this Contract, in accordance with the provisions of Section

City of Valdosta Performance Bond Page 1 of 2



23-1705 et. Sep. of the Code of the State of Georgia, as amended by the Act approved February
27, 1956, and is intended to be and shall be construed to be a bond in compliance with the
requirements thereof.

The life of this Bond extends through the life of the Contract including the sixty-day
maintenance period, and until one year after the final acceptance of the work by the City of
Valdosta.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be

duly signed and sealed in quadruplicate, this _ day of , 20
ATTESTED:
Contractor
By:
ATTESTED:
Surety
By:

Executed in Quadruplicate

City of Valdosta Performance Bond Page 2 of 2



VALDOSTA

A City Without Limits

ADDENDUM NUMBER ONE (1)
DATE

Project:
Owner: City of Valdosta, Georgia
Opening Date and Time:

SAMPLE

The deadline for turning in bids has been extended to March 2, 20xx, at 10:00 am.
Public opening of bids will begin at 10:15 am. Additional requested information
regarding this project will be provided in a later addendum.

Please be sure to acknowledge the receipt of this Addendum on your proposal form in the
appropriate space provided.

Submitted,

Name
Title



VALDOSTA

A City Without Limits

NOTICE OF AWARD

To: CONTRACTOR NAME.
ADDRESS
ADDRESS

Project Description: PROJECT NAME

The OWNER has considered the BID submitted by you for the above-described WORK in response
to its advertisement for BIDS.

You are hereby notified that your BID is accepted in the amount of $ ##HHHHHHIHHEHHE.

You are hereby required to execute the AGREEMENT, and within fourteen (14) calendar days from
the date of this NOTICE to furnish the required Contractor's CERTIFICATION OF INSURANCE
with a 30 day notice of cancellation and PERFORMANCE BOND.

If you fail to execute said AGREEMENT and to furnish said BOND and CERTIFICATIONS within
fourteen (14) days from the date of this NOTICE, said OWNER will be entitled to consider all your
rights arising out of the OWNER'S acceptance of your BID as abandoned and as a forfeiture of
your BID BOND. The OWNER will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of the NOTICE OF AWARD to the OWNER.

Dated this 9th day of June, 2023 .

CITY OF VALDOSTA, GEORGIA CONTRACTOR
BY: BY:
Benjamin O’Dowd
TITLE: _ City Engineer TITLE:
DATE: DATE:

END OF SECTION

City Hall Annex ¢ Post Office Box 1125 ¢ 300 N. Lee Street * Valdosta, GA 31603-1125
Telephone (229) 259-3530 ¢ Fax (229) 333-1884
An Equal Opportunity Employer



VALDOSTA

A City Without Limits

ENGINEERING DEPARTMENT

NOTICE TO PROCEED

To: ATTN: name
contractor
address
city, state zip

Regarding: project name

You are hereby notified to commence WORK, in accordance with the
CONTRACT agreement dated month day, year, on or before month day,
year, and you are to complete the WORK within xxx consecutive calendar
days thereafter. The date of substantial completion of the WORK is
therefore month day, year.

City of Valdosta, Georgia

BY:
Benjamin O’Dowd, City Engineer

DATE:

City Hall Annex * Post Office Box 1125 ¢ 300 N. Lee Street * Valdosta, GA 31603-1125
Telephone (229) 259-3530 ¢ Fax (229) 333-1884
An Eqgual Opportunity Employer



VALDOSTA

A City Without Limits

CHANGE ORDER NUMBER ##
PROJECT: Project Name

OWNER/ENGINEER CONTRACTOR
City of Valdosta — Engineering Department company
P.O.Box 1125 address

300 North Lee Street address

Valdosta, GA 31603 - 1125 city, state zip code

The contract amount prior to this change is $ ### ##.##

The contract is modified as follows:

Description of change - quantity, item, unit costs, total costs per line item...

The contract amount is hereby INCREASED/DECREASED/UNCHANGED to $ ###.## ##

The contract time is hereby CHANGED/UNCHANGED from to

The above changes are hereby:

Recommended: Approved: Approved:
by: by: by:

(Project Manager) (Owner/ City Engineer) (Contractor)
Title: Title: Title:

date: date: date:

This change order is hereby fully executed and in effect as of the latest date shown above.



VALDOSTA WATER WELLS #1 AND #5

Prepared By

Matt Fairchild - SESCO - Jacksonville
904-646-4772
mfairchild@sescolighting.com

9250 Baymeadows Road, Suite 350
Jacksonville, FL 32256, USA



Bates Precast Concrete, Inc.
CERTIFIED: SBA, WBA, DBE GDOT, WBEMNC, & VSEB

www BatedPrecasiConcrete. com
8431 Ocean Pond Ave ¢ ¢ Lake Park, GA 31638 ¢ JSA
Toll Free 877-550-0004 or 2295590004 ¢ Fax 2295598741 ¢ Cell Phone 229 581-7308 ¢ Email

erecasts fbelsouth. net

CONCRETE MIX DESIGN
(I CUBIC YARD PROPORTIONS - 88D WEIGHTS)

CEMENT HAS BEEN CHANGED TO TYPE IL APPROVED
BY GEORGIA DOT AS EQUAL TO TYPE I/ll AS OF 5-16-22

CLASS CONCRETE: AA DESIGN AIR CONTENT: 3 to 6% COARSE AGGREGATE SIZE: 57
f'c=5,000psi min. @ 28-Days
DESHGN i sPcmnc

MATENIAL ASTM WEIGHT (a0 - GRAVITY SOURCE & FMRODIUTCER LOCATION

CEMENT TYPE: /i astmciso 650 Lbs 3.15 53 Suwanmee American Brenford, FL

CEMENT  TYPE: Lbs

LY ASHH TYPE; Lbs

SILICA FUME Lbs

SLAG  GRADE: Lbs

mgsl&%ae ATE 1 1377 ;. 2.639 262 F Rountree Valenting Re Luke Park GA

FINE AGGREGATE 2 Lbe
.. ASTM €33 1524 2731 0%4%v  Martin Marrietta Ruby. GA Reames Valdosta, GA
COARSE AGGREGATE ¢ Lbs - 017V_Hitchcock Quarry Postell, GA _ Vulcan Valdosta, GA

Euclid Tuf-Strand SF 5 ibs 01 EUCLID LaFayette, GA

WATER  ASTM C1602 30 Gals

AIR ENTRAINMENT ASTM C260 3 OZ. 09 EUGLID Cleveland, O PRODUCT CODE 4

RETARDER 24 0z (IF NEEDED) 09  EUCLID  Cleveland, OH PRODUCT CODE 45

WATER REDUCER

HRWR ASTM €494 2902 09 EUCLID C(Cleveland OH PRODUCT CODE 40

The maximum allowable sismp when asing HRWR is 8 inches.
- Maxsimum Water 30 gallons per cubie yard, .38 WATER CEMENT RATIO (MAX 4)
Al materinls shall be on the Georgla Deparimen( of Traasportatica Qualified Products Lists.

’ D "
i e e S -20-
Submitted By: % oy 03-30-2021
Q.C. Supervisor . —

SPECIALTY ENGINEERING SERVICES PROVIDED BY:

CONCRETE ENGINEERING SOLUTIONS, LLC

101 PINEVIEW ESTATES et imdaad o)
7] MotmTAIN TOP, FA 18507
TPHONE: S T0-508-2081 .
e FAX: 170-268.208 A
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BOND CIRCUIT GROUND—
ING CONDUCTOR TO POLE i
~ POLE WITH HANDHOLE AND
BUSiNGS St N INTERNAL GROUNDING STUD
TO POLE (TYP.
xx N _ _— GROUT
CURB/ROAD EDGE SET BACK/ H ﬂr"\_./f/ 2" CHAMFER
tr 1k —FINISHED GRADE
bOFTEHE '\ 3/47C., #6 BARE COPPER
J ) s GROUNDING CONDUCTOR
0 H : GROUND ROD AND CLAMP
- ANCHOR BOLTS WITH
| l_ N | LEVELING NUTS BY POLE MFR
~~— CONDUIT (SEE SITE PLAN, TYP)
>4 - SELECT COMMON FILL
SEE NOTE 2 COMPACTED IN 12" LIFTS
4, 4 i
" _‘ A W
BE | | PRECAST CONCRETE BASE
oilly
UNDISTURBED YRR

EARTH

NOTES:

1.

LIGHT POLE FOUNDATION SHALL BE A PRECAST CONCRETE FOUNDATION
DESIGNED BY A GEORGIA REGISTERED PROFESSIONAL ENGINEER ENGAGED AT
THE EXPENSE OF THE CONTRACTOR. DESIGN SPEED SHALL BE IN
ACCORDANCE WITH ASCE 7-22 FOR THE PROJECT SPECIFIC SITE.
CONTRACTOR SHALL CONFIRM SOIL CONDITIONS WITH A GEORGIA REGISTERED
PROFESSIONAL GEOTECHNICAL ENGINEER. DESIGN SHALL BE SIGNED &
SEALED BY A REGISTERED PROFESSIONAL ENGINEER, REGISTERED IN THE

STATE OF GEORGIA.

EMBEDMENT DEPTH AS REQUIRED PER DELEGATE ENGINEER. MIN.
EMBEDMENT IN CLAYEY SOILS 6'-6", MIN EMBEDMENT IN SANDY SOILS

4'—6",

3. REFER TO SPECIFICATIONS FOR MATERIALS.

STANDARD LIGHTING BASE

DETAIL

NTS

(G
N




JobName: \VALDOSTA WATER WELLS #1 AND #5 Type:
Manufacturer : VVISIONAIRE LIGHTING FIXTURE
Modal Number & Description : VLX-1-T3-192LC-3-5K-UNV-AM-BZ-PCR-120

Control Number: AREA-VLX-1-08_30_2022 |

VL X LED Specifications

Project Name:

Catalog Number:

Type:

The new VLX LED Series offers clean, functional styling that is defined by its
sleek low profile design and rugged construction. It combines LED
performance and advanced LED thermal management technology and
provides outdoor fighting that is both energy efficient and aesthetically pleasing.

The LED's performance and the driver’'s life are maximized by enclosing themin
two separate die cast aluminum housings. Easy toolHess access for mounting
and maintenance,

The LED light assemblies come with 96 to 192 LEDs. Eight optical distribution
patterns are available. Choose batween 3000, 4000 or 5000 Kelvin tempera-
ture of the LEDs.

A durable polyester powder coat finish is guaranteed for five years; and is
available in standard or custom colors.

The VLX LED series is an exceptional choica for comrmercial parking lots, office
complexes, architectural projects, and other general lighting projects.

Ordering Information

MODEL OPTICS LEDS CURRENT KELVIN VOLTAGE MOUNTING FINISH OPTIONS OPTIONS
VLX-1 T1 96LC 3 3K NV AM BZ PCR-120 AP
[:l Type 1 350mA 3000K | 12'8—277V Arm Mount Bronze | LFEFT—ZBEJ WEKE;}“T--
128LC 5 4K Round Pale Plate BK PCR-240 UPMA-S
- 530mA 4000K by Adwlosiidee  d porerr e,
Type2 separately. Recunt Adapion
160LC 7 5K 5 SBK =iy UPMA-R
700mA 5000K 480V Smooth PCR-480 Universal
T3 WM Black Photocsll & Round Pole
Type 3 192LC Wall Mount Receplacle Mounl Adaplor
| | “Requires BAWP WH BAWP
EaE White PER Casl Wall Plate
L to be ordered SPINPER  ROT.R
Type 4 separately, SWI-L ) ?PlypeEp.H Figit S0
S\r}\}ﬁﬁ; b Jlﬁ:u:ﬁu:r_‘n‘am mlr:‘o;r-l'
TT48A4 I'k‘:::ua:rs lEI:!Il I,Iﬂ ,l:‘f‘.\:“ Opres
Autimotive GP. - CLS
Graphite Back Side Culoff
DIM | Louver Shietd
T5 GY R RCLS
Typa & Girey Hlﬂsé’g&g?“
L Motion Se LCLS
Tsw sk oM nShgi
Type 5 Metaliic
Wide ,\ﬂg\cs;gsg Visionalre
r
ofSn VBT  visksooo
T5WR (%olor gt
Type &
Widé Round WSG40
21400 VKL
Fagit
i Vo e
rem Ia;
proqraming
7
Y VISIONAIRE LIGHTING
VL-PA-ING-001-F37 REV. O CRCABR22-03
Prepared By: SESCO - Jacksonville | www.sescolighting.com Matt Fairchild | mfairchild@sescolighting.com
g
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Manufacturer: VVISIONAIRE LIGHTING

JobName: VALDOSTA WATER WELLS #1 AND #5

Type:

FIXTURE

vesetemberapetotens \j| X-1-T3-192LC-3-5K-UNV-AM-BZ-PCR-120

Features & Specifications

Control Number: AREA-VLX-1-08_30_2022 |

VLX

Heatsink

Die cast aluminum heatsink with integral cooling fins far thermal

management.

Mounting Arm/Driver Compartment

‘Durable two-piece die cast aluminum driver compartment utilizes a
toal-less push button latch for ease of maintenance and sealed with a

one-piece silicone gasket.
+ Meets ANS| C136.31-2010 1.5G Vibration Standards.

Thermal Management

* The VLX series provides excellent thermal management by mounting
the LEDs to the substantial heat sink of the housing. This enables the
Luminaire to withstand higher ambient temperatures and driver

currents without degrading LED life.

* The L70 test determines the point in an LEDs life when it reaches 70
percent of its initial output. The VLX series LEDs have been determined

1o last 90,000+ hours in 25° C environments when driven at 350 mA.

Optical System

+ The highest lumen output LEDs are utilized in the VLX series. IES
distribution Types |, Il, lll, IV and V are available, The optical system
qualifies as IES full cutoff to restrict light trespass, glare and light
pollution. The correlated color temperature (CCT) is a specification of
the color appearance of the light emitted by a LED, relating its color to
the color of light from a reference source when heated to a particular

temperature, measured in degrees Kelvin (K).
- CRl values are 70.

Quali-Guard® Finish

+ The finish is a Quali-Guard® textured, chemically pretreated through a
multiple-stage washer, electrostatically applied, thermoset polyester
powder coat finish, with a minimum of 3-5 milimeter thickness. Finish is
oven-baked at 4002 F to promote maximum adherence and finish
hardness. All finishes are available in standard and custom colors.

- Finish is guaranteed for five (5) years.

Electrical Assembly

+ The VLX LED series is supplied with a choice of 350, 530 or 700 mA
high-performance LED drivers that accept 120v thru 480v, 50 Hz to 60
Hz, input. Power factor of 80%. Rated for 40°C operations.

- 10 KkV surge protector supplied as standard.

- Terminal block supplied as standard.

Warranty
Five (5) year Limited Warranty on entire system, including finish. For full
warranty information, please visit visionairelighting.com.

Options
- Photocell & receptacle
+ Photo receptacle
+ Round pole plate adapter
+ Cast Wall Plate
+ 0-10v Dimming Driver
- Motion Sensor
* Visionaire Wireless Control
-Enables high end trim
- Based on Zigbee wireless communication protocol
+ Universal Pole Mount Adaptor
+ Gutoff Louver Shield

Listings

+ The VLX is ETL listed

+ IP65 Rated

- Powder Coated Tough.
- DLC Listed

- IDA Certification

’yE%VXEEES ( ANSI

TOUGH™
Designlights Gonsorlium (DLC) qualificd Producl. Some conliguralions of this product famity may not ba
DesignUghts Cansoitium (DLC) listed, please refar lo the DLC qualified praducls list to confirm listed
configurations. hitp:/Avwe. designlights.org/
3000K must be selected for IDA certilication. Fixed mount imust be selected for IDA dark sky cerlilicalion

© s @ ®

Intertek

VLX - ELECTRICAL LOAD (A)

Ordering Nomenclature System Watts 120 208 240 277 347 480
VLX-1-T5-96LC-3 103 0.86 0.50 0.43 0.37 0.30 0.21
VLX-1-T5-96LC-5 159 1.33 0.76 0.66 0.57 0.46 0.33
VLX-1-T5-86LC-7 215 1.79 1.03 0.90 0.78 0.62 0.45

VLX-1-T5-128LC-3 136 1.13 0.65 0.57 0.49 0.39 0.28
VLX-1-T5-128LC-5 215 1.79 1.03 0.90 0.78 0.62 0.45
VLX-1-T5-128LC-7 285 2.38 1.37 1.19 1.03 0.82 0.59
VLX-1-T5-160LC-3 171 1.43 0.82 0.71 0.62 0.49 0.36
VLX-1-T5-160LC-5 266 2.22 1.28 1.1 0.96 0.77 0.55
VLX-1-T5-160LC-7 353 2.94 1.70 1.47 1.27 1.02 0.74
VLX-1-T5-192LC-3 206 1.72 0.99 0.86 0.74 0.59 0.43
VLX-1-T5-192LC-5 317 2.64 1.52 1.32 1.14 0.91 0.66
VLX-1-T5-192LC-7 421 3.51 2.02 1.75 1.52 1.21 0.88
19645 Rancho Way - Rancho Dominguez, GA 90220 - Phone: 310 512 6480 Fax 310 512 6486
www.visionairelighling.com
VL-PA-ING-001-F37 REV. 0 CRCABR22-03

Prepared By: SESCO - Jacksonville | www.sescolighting.com

March 25, 2026

Matt Fairchild | mfairchild@sescolighting.com




m Job Name: VALDOSTA WATER WELLS #1 AND #5 Type:
LR Manufacturer: VISIONAIRE LIGHTING FIXTURE
Moty speTRien VLX=1-T3-192LC-3-5K-UNV-AM-BZ-PCR-120

-y

AREA-VLX-1-08_30 7072 |

VL X LED Specifications

Photometric Optical Summary

T2 T3 T4A T4 15 TS5W ng’é’ 2
Type 2 Type 3 Type 4 Automotive Type 4 Type b Type bWide  Wide Round
)= 0300
EPA Data - = =N ': = wi=
1.0 1.6 2.0 2.5 24 25
Dimensions T
Width: VLX-1 16.5" Ak
Qﬂ.la
Depth: VXA 366" /
. ¢
Height: VX1 4.39" 100 /,_m
Overall Height: vix-1 1019
- T /”_M
Weight: 58LBS S I C

4.39

4]

Y VISIONAIRE LIGHTING

VL-PA-ING-001-F37 REV. 0 CRCABR22-03

Prepared By: SESCO - Jacksonville | www.sescolighting.com Matt Fairchild | mfairchild@sescolighting.com
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Job Name: VALDOSTA WATER WELLS #1 AND #5 Type:
Manufacturer : \/|SIONAIRE LIGHTING FIXTURE
Modeltumber sossrten: ys) X-1-T3-192LC-3-5K-UNV-AM-BZ-PCR-120

AREA-VLX-1-08_30_2022 |
LED Specifications VLX
VLX 3K Lumen Data
#LED’s mA Type 1 Type 2 Type 3 Type 4 Type 4A Type 5 Type 5W | Type SWR Watts
350 13956 13031 13240 12480 13992 13569 13571 13578 103
96 530 19790 18478 18774 17697 19841 19241 19243 19254 158
700 24943 23290 23663 22305 25007 24252 24254 24268 215
350 18429 17207 17483 16480 18476 17918 17820 17930 136
128 530 27514 25690 26102 24604 27585 26751 26754 26769 215
700 34311 32037 32549 30682 34399 33360 33363 33382 285
350 23171 21635 21981 20720 23230 22528 22531 22543 171
160 530 33547 31323 31824 29999 33633 32617 32620 32639 266
700 42099 39308 39937 37646 42207 40932 40936 40959 353
350 27912 26062 26479 24960 27984 27138 27141 27157 206
192 530 39580 36956 37547 35393 39681 38482 38486 38508 317
700 49887 46580 47325 44610 50015 48503 48509 48536 421
VLX 4K Lumen Data
#LED’s mA Type 1 Type 2 Type 3 Type 4 Type 4A Type 5 Type 5W | Type 5WR Watts
350 14691 13717 13936 13137 14728 14283 14285 14115 103
96 530 20831 19451 19762 18628 20885 20254 20256 20014 159
700 26256 24516 24908 23479 26324 25528 25531 25227 215
350 18389 18113 18403 17347 19449 18861 18863 18638 136
128 530 28962 27043 27475 25899 29037 28158 28162 27827 215
700 36117 33723 34263 32297 36210 35116 35119 34701 285
350 24380 22773 23138 21810 24453 23714 23716 23434 171
160 530 35313 32972 33499 31577 35403 34333 34337 33928 266
700 44315 41377 42039 39627 44428 43086 43091 42577 353
350 29381 27434 27873 26274 29457 28567 28570 28229 206
192 530 41663 38301 39524 37266 41770 40508 40512 40029 317
700 52512 49031 49816 46958 52647 51056 51062 50453 421
VLX 5K Lumen Data
#LED’s mA Type 1 Type 2 Type 3 Type 4 Type 4A Type 5 Type 5W | Type SWR Watts
350 14097 13163 13373 12606 14133 13706 13708 13443 103
96 530 19980 18665 18963 17875 20041 19435 19438 19061 159
700 25195 23525 23902 22530 25260 24497 24499 24025 215
350 18615 17381 17659 16646 18663 18099 18101 17751 136
128 530 27792 25950 26365 24853 27863 27022 27025 26502 215
700 34658 32360 32878 30992 34747 33697 33700 33048 285
350 23405 21853 22203 20929 23465 22756 22758 22318 171
160 530 33886 31640 32146 30302 33973 32946 32950 32312 266
700 42524 39705 40341 38026 42633 41345 41350 40549 353
350 28194 26325 26747 25212 28267 27413 27416 26885 206
192 530 39980 37329 37927 35751 40082 38871 38875 38123 317
700 50391 47050 47803 45061 50520 48993 48999 48051 421
19645 Rancho Way - Rancho Dorminguez, GA 90220 - Phone: 310 512 6480 Fax 310 512 6486
www,vislonairelighting.com
VL-PA-ING-001-F37 REV. 0 CRCABR22-03
Prepared By: SESCO - Jacksonville | www.sescolighting.com Matt Fairchild | mfairchild@sescolighting.com
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Job Name: VALDOSTA WATER WELLS #1 AND #5 Type:
Manufacturer : \/JSIONAIRE LIGHTING FIXTURE
Model Number & Description : VLX_1_T3_192LC_3_5K_UNv_AM_BZ_pCR_120

LG T AREA-VLX-1-08_30_2022 |
VL X LED Specifications
VLX 3K LPW Data
#LED’s mA Type 1 Type 2 Type 3 Type 4 Type 4A Type 5 Type 5W Type SWR
350 135 126 128 121 136 131 132 132
96 530 124 116 118 111 125 121 121 121
700 116 108 110 104 116 113 113 113
350 136 127 129 121 136 132 132 132
128 530 128 119 121 114 128 124 124 124
700 121 113 114 108 121 117 117 117
350 136 127 129 121 136 132 132 132
160 530 126 118 120 113 126 123 123 123
700 119 111 113 107 120 116 116 116
350 136 127 129 121 136 132 132 132
192 530 125 116 118 112 125 121 121 121
700 118 111 112 106 119 115 115 115
VLX 4K LPW Data
#LED’s mA Type 1 Type 2 Type 3 Type 4 Type 4A Type 5 Type 5W Type SWR
350 142 133 135 127 143 138 138 137
96 530 131 122 124 117 131 127 127 126
700 122 114 116 109 122 119 119 117
350 143 133 135 128 143 139 139 137
128 530 134 126 128 120 135 131 131 129
700 127 118 120 113 127 123 123 122
350 143 133 135 128 143 139 139 137
160 530 133 124 126 118 133 129 129 128
700 126 117 119 112 126 122 122 121
350 143 133 136 128 143 139 139 137
192 530 131 123 125 117 132 128 128 126
700 125 116 118 111 125 121 121 120
VLX 5K LPW Data
#LED’s mA Type 1 Type 2 Type 3 Type 4 Type 4A Type § Type 5W Type 5WR
350 137 128 130 122 137 133 133 130
96 530 126 117 119 112 126 122 122 120
700 117 109 111 105 117 114 114 112
350 137 128 130 122 137 133 133 131
128 530 129 120 122 115 129 125 125 123
700 122 114 115 109 122 118 118 116
350 137 128 130 122 137 133 133 131
160 530 127 119 121 114 128 124 124 121
700 120 112 14 108 121 117 117 115
350 137 128 130 123 137 133 133 131
192 530 126 118 120 113 126 123 128 120
700 120 112 113 107 120 116 116 114
¥ VISIONAIRE LIGHTING
VL-PA-ING-001-F37 REV. O CRCABR22-03
Prepared By: SESCO - Jacksonville | www.sescolighting.com Matt Fairchild | mfairchild@sescolighting.com
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Type

Job Name: VALDOSTA WATER WELLS #1 AND #5

FIXTURE

VISIONAIRE LIGHTING

5
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]
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VLX-1-T3-192LC-3-5K-UNV-AM-BZ-PCR-120

Mode| Number & Descrlptlon :

l

AREA-VLX-1-08_30_2022

Control Number:

LED Specifications VLX

VLX 3K BUG Data
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www.visionairelighting.com

19645 Rancho Way - Rancho Dominguez, CA 90220 - Phone: 310 512 6480 Fax 310 512 6486
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JobName: VALDOSTA WATER WELLS #1 AND #5 Type:
Manufacturer : VISIONAIRE LIGHTING FIXTURE
ose s aBesstelon: \J| X-1-T3-192LC-3-5K-UNV-AM-BZ-PCR-120

[ Control Number: I EYE ST ITEN

VLX LED Specifications

Twist lock Photocell & Receptacle Dusk to dawn sensor.

Round Pole Plate Adaptor to be
used with round pole.

Cast Wall Plate Arm mount wall plate is needed to

wall mount the VLX.

Y VISIONAIRE LIGHTING

VL-PA-ING-001-F37 REV. O CRCABR22-03

Prepared By: SESCO - Jacksonville | www.sescolighting.com Matt Fairchild | mfairchild@sescolighting.com

March 25, 2026 8 Index T



JobName: VALDOSTA WATER WELLS #1 AND #5 Type:
Manufacturer : \/|SIONAIRE LIGHTING FIXTURE
oo ionston: yf) ¥ 1-T3-192LC-3-5K-UNV-AM-BZ-PCR-120

Control Number: AREA-VLX-1-08_30_2022 |

LED Specifications VLX

The FSP-211 by Legrand is integrated into the VLX housing Motion Sensor
and provides multHevel control based on motion and/or P

daylight contribution.

Lens Coverage Patterns:

WSC-8 - 360° lens, maximum coverage 48'; diameter from 8" height
WSC-20-360° lens, maximum coverage 48'; diameter from 20" height
WSGC-40 -360° lens, maximum coverage 100'; diameter from 40" height

Default settings:

FACTORY DEFAULTS High Mode QVolts

Low Mode 1Volts

Time Delay 5 Minutes

Cut Off 1 Hour
Sensitivity Maximum
Hold Off Set point 4 Fool Canclles
Ramp Up None

Fade Down None

Force Off Set point with Occupied Disable

UPMA UPMAR

The Universal Pole Mount The Universal Pole Mount Adaptor
Adaptor is ideal for retrofit Round is ideal for retrofit applications
applications with existing square with existing round poles. This
poles. This adaptor is slotted to adaptor is slotted to fit any
fit any existing drilling pattern, up existing drilling pattem, up to
to 6 12" bolt to bolt maximum, 6 12" bolt to bolt maximum.

CLS RCLS

The back side cutoff louver The Right Side Cutoff
shield will reduce light Louver Shield will reduce
output behind the fixture, light output on the left side of
all of the light will the fixture, all of the light be
= befocused infront focused on the right side of
4 of the VLX. the VLX.

LCLS

The Left Side Cutoff Louver Shield will
reduce light output on the right side of the
fixture, all of the light be focused on the

left side of the VLX.
19645 Rancho Way « Rancho Dominguez, CA 90220 - Phone: 310 512 6480 Fax 310 512 6486
wwuwvisionairelighling.com
VL-PA-ING-001-F37 REV. 0 ) CRCABR22-03
Prepared By: SESCO - Jacksonville | www.sescolighting.com Matt Fairchild | mfairchild@sescolighting.com

March 25, 2026 9 Index T



q 1 3 & 2 | 1
POLE SPECIFICATION
REMOVABLE CAP NO. COMPONENT MATL DESIGNATION |
: POLE SHAFT 6063-16
5 SASE PLATE A3SETE
ANCHOR BOLTS F1554 GR. 55
DRILLED PER FIXTURE REQUIREMENTS: GALVANIZED HARDWARE A153
D1- DRILLED FOR 1 FIXTURE FINISH SPECIFICATIONS
D2- DRILLED FOR 2 FIXTURES AT 90° OR 180° POLES SHALL HAVE A POLYESTER POWDER COAT FINISH IN A STANDARD COLOR.
D3- DRILLED FOR 3 FIXTURES POLE DIMENSIONS D
D4- DRILLED FOR 4 FIXTURES - 3 88 | 20
ST, T HOLE ) [ PLATETHR (]
5.50 _ 91350 | B8 [ 75
ANCHOR BOLT DIMENSIONS
POLE SHAET | - .
DRILLED MOUNT OPTIONS WIND- | INDICATEDEPA | BOMPH | SOMPH | 100MPH | T30FWPH
TENON MOUNT OPTIONS: *é_ﬂ»w mcw_q m>08w. [ 6.3 1 4.6 | 3.2 | 1.0 =
T2- 238 OD X 4.00 LG '
T3- £3.00 OD X 5.00 LG
T4 4,00 OD X 6.00 LG
| .25 THK TENON MOUNT
POLE SHAFT = c
TENON MOUNT OPTIONS
||_ _lls.d
| POLE HGT,
(k1) 3.00 X 5.00 HAND HOLE COVER
9.135Q. | i
17,00 5
3.00 X 5.00
HAND HOLE
W/ COVER
28.50
BOLT CIRCLE
ﬁl 14,00
I 3.00 R s
@.75 X 20.00 ANCHOR BOLT POLE DETAIL 9.13 X 9.13 X 2.00 THK BASE CASTING
DRAWN: M. HARVALA [ 1/28/2015 SOME GEOGRAPHICAL AREAS HAVE SPECIAL WIND CONDITIONS THAT CAN CREATE WIND INDUCED
180° - — VIBRATIONS CAUSING A FATIGUE PROBLEM. NO METHOD HAS YET BEEN FOUND FOR PREDICTING
CHECKED DESTRUCTIVE LIGHTING POLE VIBRATION. THESE CONDITIONS ARE UNIQUE AND CANNOT BE GUJARANTEED A
REVISION: —U>._.m” C Z — I_I m G M“w_ N._ QOQmUQO_A I<<< - AGAINST, AND ARE THE RESPONSIBILITY OF A LOCAL SITE ENGINEER.
Zie 90° APPROVED: _l _ O _..l_ |_| _ Z m Warren, M 4808% LEES
T P: (586) 774-5650 | F: (586) 774-5706
" www.unifedlightingstandards.com i
0 s0.¢ STANDARDS ———
HAND HOLE REF: [ scaLE: NonE i ey " SSA-4203 _mﬁm" & _mxmﬂ 1 0Fl
1 3 & 2 1 2



"UNITED
LIGHTING

Example Order Number

STANDARDS

A DWM COMPANY

dlightingstandards.com

POLE ORDERING GUIDE

ORDER NUMBER TEMPLATE

EMB = Embedded (Direct Buinal)

Fixture Mounting

Arrangement
o1 D4
De@oc T2
D2@180 725
D3@90 T3
D3@120* T4

*Round poles only

Reter to the Mounting Orientation
Gurde on the next page of this file

TWH = Textured White

DB = Dark Bronze

TMB = Textured Medium Bronze
HB = Harvest Bronze

NB = New Bronze

SL = Silver
MGY = Medium Gray
GR = Gray

TGR = Textured Grayv
GM = Graphite Metallic
DP = Dark Platinum
MA = Matte Aluminum
PSP = Platinum Silver
BK = Black

TBK = Textured Black
MG = Moss Green

Contlact us for custom colors.

Fixture
Brand Brogied My el
| H H _
Catalog Number Mounting Fixture Finish Options Accessories
sl Mormitiisgg Shatt Wal ._|<Um _SO-:_::Q Desiun Crientation Design Crianration Hetght
Heihit Sz PSS Arrangement rom £ Fior Base
[ rrso H 20 H =« n H a8 H 1 HosH wsis H @0 H o R H ame H o
Build Your Order Number
Fixture
Brand Prosiuct Neimide
_ H 5 |
Catalog Number Mounting Fixture Finish Options Accessories
lesig Mounting Sha 4.<—um go::ﬂ:m stalion Design Orientation Height
Beight 5 Arrangement Fror Base
_ H H H H H__H H il H H ]
Mounting Type Finish _ I _ _ I I _
AB = Anchor Base WH = White _ _l_ _ _ I’ |_|_ _

CMB = Camera Mounting Bracket
CMP = Camera Mounting Plate
WEB-15 = Welded Bracket
WC = Welded Coupling (dencte size)
WN = Welded Nipple (denote size)
Festoon = Festoon Provision
CSBC = Custom Steel Base Cover
VD = Vibration Dampener
GFCI/IUC = Ground Fault Circuit
Interrupter with In-Use Cover
UL = UL Listed**

Note: N/A = Not Applicable

TB = Transformer Base®

ABS-BC = ABS Base Cover*

LW = Lowering Winch
LW-ELECTRIC = Electric Lowering
Winch BA = Banner Arm

FH = Flag Holder

PTTA = Pole Top Tenon Adapter®

*See our online product catalog for complete catalog numbers of these options

ana accessories.

UL Listed labeling is avarlable for calalog steel and aluminum poles—both

Commercial & Indusirial and Roadway.

brackers. UL

UL Listed labeling s not avarlable for
Listing must be specified at the time of order.



MNote

The VLY Spec.'-(:"«l -(-:T"W( EPA rq-‘:}\q $ 2.3

UNITED LIGHTING STANDARDS, INC. “

SQUARE STRAIGHT ALUMINUM POLES (2010 FBC / ASCE 7)

*Effective Projected Area Shaft Information Base

Catalog Mtg. (sq. ft.) Dimensions (in.) Plate

o T [ | oo [ [ o [ e e ]
SSA-481 8 | 225 | 19.1 | 16.2 | 139 | 12.0 | 104 9.0 4 125 |.75x20| 85 [9.13x9.13x2.0
SSA4101 10 | 17.0 | 142 | 11.9 | 101 8.6 7.3 6.2 4 125 | .75 x20| 8.5 [9.13x9.13x2.0
SSA-4121 12 | 13.4 | 11.0 9.2 7.5 6.3 51 4.3 4 125 |.75x20| 8.5 [9.13x9.13x2.0
SSA4141 14 | 10.6 8.5 6.9 5.6 4.5 3.6 2.8 4 125 | .75x20| 8.5 [9.13x9.13x2.0
SSA-4151 15 9.4 7.5 6.0 4.7 3.7 2.9 2.2 4 125 |.75x20| 8.5 [9.13x9.13x2.0
SSA-4161 16 8.4 6.5 5.1 4.0 3.0 2.2 1.6 4 125 |.75x20| 8.5 [9.13x9.13x 2.0
SSA-4163 16 | 144 | 11.8 9.8 8.0 6.7 5.6 4.7 4 .188 | .75 x 20| 8.5 [9.13x9.13x 2.0
SSA-4181 18 6.5 4.9 3.6 2.6 1.8 1.1 0.5 4 125 |.75x20| 8.5 [9.13x9.13x 2.0
SSA-4183 18 | 121 9.8 8.0 6.5 5.3 4.3 34 4 188 | .75x20| 8.5 [9.13x9.13x 2.0
SSA-5183 18 | 20.0 | 16.4 | 13.4 | 11.0 9.1 7.5 g__,1_ 5 188 | .75 x 20| 10.5 |10.44x10.44x 2.5
SSA-4203 20 | 10.1 8.1 6.4 5.1 4.0 3.1 (23) 4 188 | .75x 20| 8.5 [9.13x9.13x2.0
SSA-5203 20 | 17.0 | 13.7 | 11.0 8.9 7.1 5.7 4.5 5 188 | .75 x 20| 10.5 |10.44 x10.44x 2.5
SSA-6203 20 | 25,9 | 21.0 | 171 | 140 | 11.4 9.3 7.5 6 .188 1x40] 12.0 |11.96 x 11.96 x 2.75
SSA-6204 20 | 36.0 | 301 | 251 | 21.0 | 17.7 | 15.0 | 12.7 6 .250 1x40| 12.0 |11.96 x 11.96 x 2,75
SSA-5253 25 | 10.9 8.4 6.5 49 3.6 2.5 1.6 5 188 | .75 x 20| 10.5 |10.44 x 10.44 x 2.5
SSA-6253 25 | 171 | 13.5 | 10.6 8.3 6.4 4.8 3.5 6 .188 1x40] 12.0 |11.96 x 11.96 x 2.75
SSA-6254 25 | 247 | 201 | 16.5 | 13.5 | 11.0 9.0 7.3 6 .250 1x40] 12.0 |11.96 x 11.96 x 2.75
SSA-6303 30 | 11.9 8.9 6.6 4.7 3.2 1.9 0.8 6 .188 1x40| 12.0 |11.96 x 11.96 x 2.75
SSA-6304 30| 182 | 144 | 11.4 8.9 6.9 5.3 3.9 6 .250 1x40| 12.0 |11.96 x 11.96 x 2.75

AVibration dampeners are suggested for poles 30 feet and above.

o Anchor Bolts should be set using factory supplied anchor bolt templates.
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STALLINGS LIFT STATION AND
FORCEMAIN IMPROVEMENTS
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SCALE: 1"= 1,000

SEPTEMBER 25, 2026

(LTS

OWNER INFORMATION

CITY OF VALDOSTA
216 E CENTRAL AVE. VALDOSTA, GA 31601

KEY CONTACT INFORMATION

CITY OF VALDOSTA - ENGINEERING DEPARTMENT: 229-259-3530
CITY OF VALDOSTA - UTILITIES DEPARTMENT: 229-259-3510
AFTER HOURS UTILITY CONTACT NUMBER: 229-434-4132

CITY OF VALDOSTA
ENGINEERING DEPARTMENT
STALLINGS LIFT STATION AND
FORCEMAIN IMPROVEMENTS

REVISIONS
ISS|  DATE
#1| 6-26-26
#2| 6-30-26
#3| 9-25-26

COVER

SHEET INDEX
SHEET NUMBER | SHEET TITLE
1 COVER
2 CONSTRUCTION DETAILS
(1 OF 2)
3 CONSTRUCTION DETAILS
(2OF2)
4 LIFT STATION SERIES
DIMENSIONED SITE AND GRADING PLAN
5 LIFT STATION SERIES
SITE PLUMBING AND ELECTRICAL PLAN
613 SEWER FORCEMAIN

PLAN AND PROFILE (OF 8)

PR
e

C-1

1OF 13




}M’ POLYMERE METER m\

e, — |
2° PACK JOINT REDUCING COUPLING

(4990-05-17-08)

OR 2° PE PPE
(480-07-04—02)

12°

PA

—/
7x

|
(m—u—n—m) g
>
$| 22 PacxvonTEL
* (480-01-01-01)
z" PE PPE ;

SEE STANDARD DETAL
m—a.zmu\%

— It
©}_”X“ L“ "

fFEPPE

NOTES
1. WATER SERVICE TO BE INSTALLED WITH A SOLID COPPER LOCATING WIRE SEE STANDARD DETAIL 478-7.1 FOR LOCATING WIRE

INSTALLATION.

2. LONG SERVICES UNDER PAVEMENT REQUIRE 4" CASING OF PVC, HDPE OR STEEL.
3. WATER SERVICE TO BE HDPE OR EQUAL AS APPROVED BY UTILITY DIRECTOR.

(480-08-22-01) 2°x2° PACK JOINT ELL

(480-01-01-01)

P
DRAWN BY: @W

EFFECTIVE DATE: 04/23/25

SPECIFICATION: 488-2.1E

CITY OF VALDOSTA - STANDARD DETAIL

SINGLE 1" COMMERCIAL

WATER SERVICE

MANHOLE FRAME
(409-02-00-01)

_LELEL
_I_

L%Lﬁ R
_QLLLLLLo_L
TELLLLLL LB L
P15 L [PATE=
LLLLLLLLLCT
L@LLLLL;U

I_TI_ | L I_t&_ L

1. MMMEMWKWWWVWA.M'MMW “SANITARY SEWER" ACROSS
THE BOTTOM AND THE YEAR OF THE MANUFACTURE N

2, UNLESS OTHERWSE SPECIFIED MANHOLE COMERS SHALL BE 24" DIAMETER, AND DOUBLE COVERS DEPENDING ON DEPTH. 32° DIAMETER.

O P~
DRAWN BY: @W EFFECTIVE DATE: 04/23/25 SPECIFICATION: 498-1.2A

CITY OF VALDOSTA - STANDARD DETAIL

SANITARY SEWER MANHOLE COVER (24" DIA)

.
[ ]
\

INFLUENT SEWER PIPE

1 P
: T i NG —
s
NOTES

1. FLOW CHANNELS IN MANHOLE BOTTOM SHALL HAVE SAME RADIUS AS EFFLUENT SEWER LINES.

2. FLOW CHANNELS SHALL BE FORMED OF CLASS | CONCRETE. ALL INVERTS SHALL FOLLOW THE GRADES OF THE PIPE ENTERING THE
MANHOLE. BRICKS OR OTHER FILL MATERIALS SHALL NOT BE USED WHEN FORMING FLOW CHANNELS.

3. THAT PORTION OF THE FLOW CHANNEL ABOVE THE SLOPED SIDES SHALL BE FREE OF COVERING TO THE LIMITS SHOWN ABOMVE.

ENGINEERING DEPARTMENT

CITY OF VALDOSTA
STALLINGS LIFT STATION AND
FORCEMAIN IMPROVEMENTS

REVISIONS

O P~
DRAWN BY: %W EFFECTIVE DATE: 04/23/25 SPECIFICATION: 498-1.2B

CITY OF VALDOSTA - STANDARD DETAIL

ISS| DATE

SANITARY SEWER
MANHOLE FLOW CHANNEL

#1| 6-26-26

#2| 6-30-26

BACKFLOW PREVENTER

METER BOX
4 = FINISH GRADE
=l [ -
: | wew
: 12° — 36"
: N i [T o
\ 4
BRASS/
8 al - | 07 Wj
BACKFLOW PREVENTER
ul FINISH GRADE
4
2- = UNION
g_ METER BOX T\ N\
1
12°-18° 12°-18"° | 127 MIN._
| 18 W] /]
Ol g - 10 07\""5 N

3

METR oo orp 1. INSULATE ALL ABOVE GROUND PIPING FOR FREEZE PROTECTION.
2. INSTALL BOLLARDS FOR PROTECTION IN TRAFFIC AREAS.

DRAWN BY: @t&/{

EFFECTIVE DATE: 04/23/25

SPECIFICATION: 488-1.4D

CITY OF VALDOSTA - STANDARD DETAIL

COMMERCIAL BACKFLOW PREVENTOR
INSTALLATION (LESS THAN 3")

MANHOLE FRAME & COVER WPAWMOJM

T

1.
2

PN PPN

< yAlz N
12° VNN % 7
i // 4\@&%.«
(409—02-11-01)
/_!' SEE NOTES BELOW !
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SEE NOTE 1 BELOW FOR §|
" DoETER WALL THICKNESS
SEE PRECAST JOINT DETAL 408-1.2 s
\ (171 b
mmnmn.m—ta\v
(400=01-00201) / /—z ALTERNATE BASE DETAL 408-1.2F
1/2 PPE DAMETER
E 6 M
| ' CONCRETE
g SEE NOTE 8 —
:ranm
— o

MINMUM WALL THICKNESS SHALL BE FIVE INCHES (57) OR 1/12 THE INSIDE DIAMETER, WHICHEVER IS GREATER.

ALL MANHOLES THAT WILL BE MAINTAINED BY THE CITY OF VALDOSTA SHALL BE LINED.

MANHOLE LINNG SHALL BE HOPE (409-02-99-08).

THE EXTERIOR AREAS SHALL BE COATED WITH TWO (2) COATS OF BITUMASTIC SEALER.

MANHOLES SHALL BE FURNISHED WITH FACTORY INSTALLED BOOTS (409-01-09-01) TO CONNECT SEWER PIPES TO MANHOLES.
MANHOLE TO BE INSTALLED WITH 24° STANDARD RING AND COVER UNLESS OTHERWISE SPECIFIED.

FILL. ANNULAR VOID BETWEEN PIPE AND RUBBER BOOT WITH GROUT AND FLUSH WITH MANHOLE WALL.

LIMEROCK WILL BE PLACED AROUND RING & COVER TO BOTTOM OF ASPHALT.

MANHOLE COVERS IN PAVEMENT SHALL BE STANDARD OR HINGED (409-02-00-03) WHERE SPECFED.

EACH MANHOLE INSTALLED SHALL HAVE ONE COMPACTION DENSITY TEST PER 481.4.1.1 IN SPECIFICATIONS, 100X STANDARD PROCTOR.

DRAWN BY: mf{ EFFECTIVE DATE: 04/23/25 SPECIFICATION: 498-1.1B

CITY OF VALDOSTA - STANDARD DETAIL

PRECAST CONCRETE MANHOLE
5'TO 12' DEPTH

#3| 9-25-26
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DETAILS (1 OF 2}
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DRAWN BY: m EFFECTIVE DATE: 04/23/25 SPECIFICATION: 498-1.2E

CITY OF VALDOSTA - STANDARD DETAIL

PRECAST CONCRETE MANHOLE
JOINT CONSTRUCTION
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GENERAL NOTES:

1. THE CONTRACTOR SHALL NOTIFY THE CITY OF VALDOSTA ENGINEERING DEPARTMENT IN WRITING OF THEIR INTENT
TO BEGIN WORK 72-HOURS PRIOR TO THE COMMENCEMENT OF EFFORT ON THE PROJECT.

2. ALL WATER, SANITARY SEWER, AND STORM SEWER CONSTRUCTION SHALL BE PERFORMED IN ACCORDANCE WITH
THE LATEST EDITION OF THE CITY OF VALDOSTA STANDARD SPECIFICATIONS FOR UTILITY CONSTRUCTION AS WELL
AS THE CITY OF VALDOSTA LAND DEVELOPMENT REGULATIONS.

3.  ALL WORK PERFORMED WITHIN THE GEORGIA DEPARTMENT OF TRANSPORTATION RIGHT-OF-WAY SHALL BE
PERFORMED IN ACCORDANCE WITH GDOT STANDARDS AND SPECIFICATIONS.

4. THE CONTRACTOR SHALL MAINTAIN THE WORK AREA IN A CLEAN, SAFE, AND ORDERLY MANNER AND SHALL BE
RESPONSIBLE FOR ANY HARM OR DAMAGES CAUSED BY THEIR NEGLIGENCE DURING THE WORK.

5. THE CONTRACTOR SHALL INSTALL PERMANENT GRASSING OVER ALL DISTURBED AREAS FOLLOWING COMPLETION
OF THE WORK.

6. THE CONTRACTOR SHALL REMOVE ANY BORE SPOILAGE, SEDIMENT, OR OTHER SIDECAST MATERIAL GENERATED
BY OR DURING THE WORK FROM THE WORK AREA AS WELL AS FROM AREAS ADJACENT TO THE WORK AREA.

7. ALL UNDERGROUND UTILITY WORK AND STORM PIPE INSTALLATION MUST BE INSTALLED BY A GA LICENSED
UNDERGROUND UTILITY CONTRACTOR.

8. THE UNDERGROUND UTILITIES DEPICTED ON THIS PLAN ARE A SCHEMATIC REPRESENTATION OF FIELD CONDITIONS
AND MAY NOT BE PERFECTLY REPRESENTATIVE OF UNDERGROUND UTILITY SIZE, MATERIAL, DEPTH, CONDITION, OR
LOCATION.

9.  THE CONTRACTOR SHALL FIELD VERIFY ALL UNDERGROUND UTILITY LOCATIONS IN CONFLICT WITH THE PROPOSED
WORK PRIOR TO COMMENCEMENT OF THE WORK. IF VARIATIONS ARE IDENTIFIED WHICH MATERIALLY AFFECT THE
CONTRACTOR'S ABILITY TO PERFORM THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS, THE
CONTRACTOR IS RESPONSIBLE FOR NOTIFYING THE OWNER TO RESOLVE THE CONFLICT.

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CALLING IN 811 DIG LOCATES FOR UNDERGROUND UTILITIES
WITHIN THE WORK AREA PRIOR TO THE COMMENCEMENT OF WORK. IF WORK IS STALLED ON THE PROJECT FOR
LONGER THAN 30 DAYS OR IF THE LOCATE MARKINGS ARE REMOVED FOR ANY REASON FROM THE WORK AREA,
THE CONTRACTOR SHALL BE RESPONSIBLE FOR CALLING IN AN ADDITIONAL LOCATE PRIOR TO
RE-COMMENCEMENT OF WORK.

11. IF THE CONTRACTOR DISCOVERS ANY VARIANCE BETWEEN THE SURVEY PROVIDED AND THE CONDITIONS IN THE
FIELD WHICH MATERIALLY AFFECTS THE CONTRACTOR'S ABILITY TO PERFORM THE WQRKETN A ORRANCEITH
THE CONTRACT DOCUMENTS, THE CONTRACTOR SHALL NOTIFY THE OWNER IMMFEDIATELY.

12. THE CONTRACTOR SHALL MAINTAIN CONTINUAL ACCESS TO PROPERTY IMPACTED BY OR ADJACENT TO THE
WORK AREA.

13.  THE CONTRACTOR SHALL MAINTAIN CONTINUAL UTILITY SERVICE TO PROPERTY IMPACTED BY OR ADJACENT TO
THE WORK AREA.

14. THE CONTRACTOR SHALL ORGANIZE THE WORK AND PROVIDE SUFFICIENT EQUIPMENT SUCH THAT TRAFFIC
REMAINS OPEN TO THE PUBLIC. THE CONTRACTOR SHALL PROVIDE ANP INSTALL TRAFFIC CONTROL DEVICES IN
CONFORMANCE WITH PART VI OF THE MOST RECENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES AND THE TRAFFIC CONTROL PLAN. THE CONTRACTOR SHALL NMIT TEMPORARY ROAD AND LANE
CLOSURE TIME, AND SHALL SCHEDULE SUCH TEMPORARY CLOSURES DURING TIMES OF LOW TRAFFIC VOLUME.

15. THE CONTRACTOR SHALL MAKE USE OF A TRENCH BOX OR OTHER METHAD OF TRENCH STABILIZATION IN AN
EFFORT TO LIMIT EXCAVATION WIDTHS - PARTICULARLY IN DEEP TRENCH DEPTHS. ALL EXCAVATION WORK SHALL
MEET LOCAL, STATE AND FEDERAL SAFETY REGULATIONS.

16. THE CONTRACTOR SHALL PROTECT ANY ADJACENT ROADWAY IMPROYEMENTS FROM DAMAGE DURING
CONSTRUCTION ACTIVITIES.

17. THE CONTRACTOR IS RESPONSIBLE FOR THE PROTECTION OF ALL EXISTING MONUMENTS AND OTHER SURVEY
MARKERS. MONUMENTS AND SURVEY MARKERS DESTROYED OR DISPLATCED DURING CONSTRUCTION SHALL BE
REPLACED BY A LICENSED LAND SURVEYOR AT THE CONTRACTOR'S EXPNNSE.

FLUSHING ASSY AND OTHER ACCESSORIES TO BE
FURNISHED BY CONTRACTOR

6" DI TFE -

REDUCER TO 6" CAMLOCK BYPASS CONNECTION

GC—R TO PUMP

CONTRACTOR TO PROVIDE AND INSTALL DI SPOOL (TO LENGTH—-ROTATING
ASSY. HOUSING ACCESS), DI ELBOW, AND DI RISER.

NOTES:
1. PRIMARY LEVEL SENSING TO BE ACCOMPLISHED WITH
TRANSDUCER LEVEL SENSING EQUIPMENT WHICH MEETS OR
WYE B0 SENER MAN EXCEEDS CITY OF VALDOSTA OPERATIONAL REQUIREMENTS.
ror i ’ 2. SECONDARY LEVEL SENSING TO BE ACCOMPLISHED WITH
- e FLOAT SENSORS WHICH MEET OR EXCEED CITY OF
(499-07-08-02) VALDOSTA OPERATIONAL REQUIREMENTS.
3. ALL MANHOLES AND LIFT STATION WET WELL SHALL BE
&* CONCRETE LINED IN ACCORDANCE WITH THE CITY OF VALDOSTA
& PVC PG STANDARDS AND SPECIFICATIONS FOR UTILITY
i CONSTRUCTION.
(3 ? | 4, ALL DUCTILE IRON PIPING SHALL BE
| LINED/COATED/PAINTED AS REQUIRED IN ACCORDANCE
WITH THE CITY OF VALDOSTA STANDARDS AND
SPECIFICATIONS FOR UTILITY CONSTRUCTION.
5. LIFT STATION OPERATIONAL SET—POINTS ARE AS FOLLOWS:
5.1. RIM ELEVATION = 212.00’
5.2. SUMP ELEVATION = 190.00°
5.3. INFLUENT INVERT ELEVATION = 196.25'
SEWER MAN 5.4, ALL OFF = 192.00’
409-07-08-02) »
L & EMIEADED Ve 2 5.5. LEAD ON ELEVATION = 194.25'
499-05-99-33) 5.6. LAG ON ELEVATION = 195.25'
6" CONCRETE COLLAR 5.7. HIGH HIGH ELEVATION = 196.25
/WM 6. WET WELL CHARACTERISTICS ARE AS FOLLOWS:

6.1. WET WELL DIAMETER = 8FT

6.2. WET WELL DEPTH = 22FT

6.3. WET WELL INTEGRAL ANTI-FLOTATION BASE = 12"

. THICK, 11.50 FT DIA

400 07—-08—02) 7. DESIGN DUTY POINT FOR PUMP SELECTION IS +400 GPM
© 37.0 FT TDH

DIRECTION
OF FLOW

—6" PLUG
(499-05—-25-086)

Bl
1
(S

DRAWN BY: @t&/{ EFFECTIVE DATE: 04/23/25 SPECIFICATION: 498-2.1A
C

ITY OF VALDOSTA - STANDARD DETAIL

SINGLE SANITARY SEWER SERVICE

SUPPORT BRACKET

AND FORCEMAIN TURNDOWN

/A

" DI TEE FITTING. TOP OF TEE

TO HAVE BLIND FLANGE W/ 1”°
NPT THREADED TAP FOR ARV

/ ISO VALVE CONNECTION.

* DI SPOOL PIECE TO
BELOW SITE GRADE

o o

22'

NORMAL OPERATING PERMANENT
WATER ELEVATION (ALL OFF)

I/I | |
117

U_LL\.L

\—INSTALL BYPASS CONNECTION
CL 18" — 24" ABOVE SLAB. COORDINATE
ROTATION ANGLE W/ OWNER.

" DI BYPASS SUCTION LINE
W/ DI ELBOW AND REDUCER TO
6" CAMLOCK BYPASS CONNECTION

~
%16 STAINLESS MOUNTING BRACKET
INSTALLED PER MANUFACTURERS

\ RECOMMENDATIONS
- (EVERY 10FT OF WETWELL DEPTH, MIN.)

/
]

(TYP. OF 2)

11.50° |

LIFT STATION - COMPOSITE SECTION DETAIL

N.T.S.

[ &" DI SUCTION LINE W/ ANCHORED BASE
ELBOW INSTALLED AT INVERT OF WETWELL

/-DI BASE ELBOWS ROTATED
TO CENTER OF WETWELL

CITY OF VALDOSTA

ENGINEERING DEPARTMENT

STALLINGS LIFT STATION AND
FORCEMAIN IMPROVEMENTS

I REVISIONS

ISS

DATE

#1

6-26-26

#2

6-30-26

#3

9-25-26

CONSTRUCTION
DETAILS (2 OF 2}
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e
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N— ™~~~ |
/ ( - \3 o — |
l u _/ ' .
55 EA OF "EMERALD GREEN” ARBORVITAE N KL | l SITE LAYOUT AND GRADING NOTES:
Thu; identalis S d’ 1 |
( “ja occigentais =marag )— rLO — ~— T | 1. DEMOLITION SHOWN ON THIS PLAN IS A SCHEMATIC REPRESENTATION OF DEMOLITION REQUIRED THE
/ \ PLANTED ON 3FT CENTERS 5FT OFFSET FROM FACE /k/ 1 N / T — | SAESV?'SAEESEH OT:E WORK. ADDITIONAL DEMOLITION MAY BE REQUIRED BEYOND THE ESTIMATED QUANTITIES
OF HEADER CURBING. CONTRACTOR TO INSTALL TIMED ~ :
/ / ) DRIP HOSE IRRIGATION SYSTEM CONNECTED TO LIFT \ / | 2. CONTRACTOR TO MULCH/REMOVE EXISTING VEGETATION WITHIN THE LIFT STATION SITE AND GRADING AREA.
/ STATION HOSE BIB. COORDINATE DRIP IRRIGATION : \ / : 3. C((D)NTRACI)OR TO COORDINATE CONNECTION TO UNDERGROUND 3-PHASE POWER SYSTEM WITH SUBDIVISION
DURATION AND TIMING W/ CITY ARBORIST. E POWER PROVIDER.
S~ / I / 2 | 4, CONTRACTOR TO REMOVE ANY FOREIGN MATERIAL IDENTIFIED BELOW EXISTING GRADE DURING
| / T | T | CONSTRUCTION.
+176 LF OF 6FT SECURITY FENCE WITH: | 5. CONTRACTOR TO MAINTAIN THE LIFT STATION SITE AS WELL AS LINEAR INFRASTRUCTURE WORK AREAS IN A SECURE
8 / / — BLACK VINYL COATED STEEL CHAIN LINK / \ ‘ AND SAFE MANNER DURING CONSTRUCTION.
Y — BLACK PVC VERTICAL PRIVACY SLATTING - ) N
I ~ — 3-STRAND SECURITY WIRE — / 2 — 6” CONCRETE BOLLARD | 0 e
o / o v v PAINTED SAFETY YELLOW | | Z
15FT X 25FT WETWELL PLATFORM WITH 2FT CHAMFERED CORNERS 2’\x g CONCRETI‘_: |I= AD P ' < i
, - 1OP ELEVATION = 212.00 \ (4” THICK, 4,000 PS| FIBER—REINFORCED CONCRETE)
8” THICK 4,000 PSI CONCRETE " ~ ' < E
W/ #4 REBAR 12" 0.C. E.W. INSTALLED 3" FROM BOTTOM OF SLAB\ 7 = > / 5 | — & % 1]
= | V) w
L (8 z . Oz |E 3
/ ~ £ | ) PARCEL /EASEMENT BOUNDARY 2 = O
£ | 6" WIDE HEADER CURB WITH N < | < R,
¥ J/ ; R | ' 6" EXPOSURE AND 8" (MIN.) BURIAL DEPTH. — o | =
o SE - l CONTRACTOR TO INSTALL FULL—DEPTH CONTROL JOINTS < A | o ol
N\ —— / M | AT 20’ 0.C. (MIN.). AND ONE AT EACH CORNER. N 2
\ HALLIDAY PRODUCTS MODEL NUMBER / | 1" CHAMFER ON CORNERS OF HEADER CURB > | Wb =
S1S3636 W/ INTEGRAL SAFETY GRATING TO [ | ) EXISTING SUBGRADE Lz | =
/ BE INSTALLED FLUSH WITH WETWELL COVER ¥ — > / P | 6" THICK SECTION OF #57 STONE 0 Z
/ 7 N £ ( - : | (LFT STATION SITE MATERIAL) O U | v <—(
4 \ | ~N ) N |~ - l SINGLE LAYER OF 80Z > 0O @) E
N 1 -
DRy AN = —+181 LF CONCRETE HEADER CURB INSTALLED AT EDGE OF N,?;‘BRYQ"&SDS,EEIE,’,“E‘,E = Z | Z L]
< WS PARCEL BOUNDARY (SEE TYPICAL SECTION DETAIL) Q —
AN 7z TOP ELEVATION = 211.50’ ] @)
[ \ S ' ‘ 2 ' COMPACTED SITE SUBGRADE " PVC WEEP HOLE INSTALLED INTEGRALLY < 0%
/ \ | (COMPACTED TO 98% WITHIN HEADER CURB LEVEL WITH
\ / N = | . | DENSITY, AASHTO T180) | ADJACENT EXISTING GRADE EVERY 20FT. — O
/ ~ \ . WEEP HOLES SHOULD BE STAGGERED D
) g —— — % 15FT WIDE CONCRETE ACCESS DRIVE 3,000 PSI CONCRETE (MIN.) OFFSET FROM CTRL JOINTS BY 24" (MIN.)
~ - — K \ W/ 5FT CHAMFERED APRON AT BACK OF MIAMI CURBING W/ FIBER REINFORCEMENT
J W/ 2FT CHAMFERED CORNERS INSIDE LIFT STATION
m—-m?"“‘ £ N\ (6" THICK, 4,000 PS| FIBER—REINFORCED CONCRETE) HEADER CURB DETAIL
o PV — % \ | N.T.S.
ss/ ss — \ |
. — | REVISIONS
N /
| - \\ 4 | ISS| DATE
/
N T : . \ ', #1] 62626
———————————— % —
N/ / { " \ < TI | #2|  6-30-26
v ﬁ N T LOCKABLE 16FT (DOUBLE 8FT) SWING GATE |
. N 2 W/ 2 — 2" X 6" STEEL POST ANCHORS | #3| 9-25-26
" | CAST IN CONCRETE APRON |
+1,960 SF OF 6” THICK 57 STONE WITH SINGLE LAYER OF 80Z \ AN Y
NON—WOVEN GEOTEXTILE FABRIC UNDERLAYMENT.' PN W |
- TOP ELEVATION = 211.50' \ \ RN - |
~ LIFT STATION PARCEL BOUNDARY IS~ \ NG \ |
~ FACE OF HEADER CURBING (TYP.) \_ \ 2 N L |
J - 2 N | e
|
o ® § \ ] Ll <
S J / ) © A ~§ | Ll — =5
/ ™ — o \ g X
N - = 7N — / 1= ~ \ SUBDIVISION ROADWAY, WATER, 2o O
\ / | < \ ELECTRICAL DISTRIBUTION, AND L] N
\ C, o ~ SANITARY SEWER IMPROVEMENTS BY W ( !)
\ P {Qﬁ ( AN OTHERS. COV CONTRACTOR TO LLJ
N | & COORDINATE WITH DEVELOPER’S 7 Z.
N N N | | @ . \SUBCONTRACTORS AT PROJECT Z =
~ N | 2 ~~INTERFACE TO ENSURE COHESIVE O N
“ N\ ~ ) 4 2 ] INSTALLATION OF COV SCOPE AND o O
—~ N ~N / | ~ OVERALL PROJECT SUCCESS. 20 40 — | — <
\ A ~ ST =\ ' Feet <L
N — | 1 ) — | Z
Sl O
v | W
— =N
=0 <Z(
PQ
D
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D —mm——
|
NN\ N N N N N |
'| ! | SITE PLUMBING AND ELECTRICAL NOTES:
= |
=
| | g | 1. ALL DUCTILE IRON PIPING TO BE INSTALLED AND COATED (INTERIOR AND EXTERIOR) IN ACCORDANCE WITH CITY
SKID-MOUNTED UL—LISTED 60kW (CUMMINS/KOHLER) GENERATOR | OF VALDOSTA OPERATIONAL REQUIREMENTS.
TO INCLUDE INTEGRAL BELLY TANK W/ 48—HR RUNTIME / 100GAL (MIN.) | 1.1.  PUMP LOWER ELBOWS, RISER PIPES, UPPER ELBOWS, AND ABOVE GROUND PIPING SHALL BE COATED INSIDE
| | | WITH TNEMEC SERIES 431 PERMA-SHIELD PL OR APPROVED ALT.
: | 1.2 ALL INTERIOR WET WELL PIPES AND ELBOWS INCLUDING PUMP LOWER ELBOWS SHALL BE COATED OUTSIDE
SERVICE ENTRANCE—RATED AUTOMATIC TRANSFER SWITCH: | WITH TNEMEC SERIES 431 PERMA-SHIELD PL OR APPROVED ALT.
— NEMA 4X RATED STAINLESS STEEL ENCLOSURE | 1.3.  ALL ABOVE GROUND PIPING SHALL BE PAINTED USING SHERWIN-WILLIAMS ACROLON 218 HS GLOSS
— PANEL MOUNTED ON GROUND ANCHORED UNISTRUT MOUNTING SYSTEM o R
T ASCO GROUP & 300 SERIES — RATED FOR OPERATING. AMPERAGE 3 | POLYURETHANE SW 4072 CEDAR GREEN TOP COAT. BASE COAT FOR THE SHERWIN-WILLIAMS TOP COAT IS
. , , | SHERWIN-WILLIAMS MACRO-POXY 646.
+7 LF OF 2" SCH 80 PVC | 2. CONTRACTOR TO PROVIDE FINAL SHOP DRAWINGS/SPECIFICATIONS FOR GR PACKAGED LIFT STATION,
ELECTRICAL CONDUIT INSTALLED 2FT BEG (MIN) SKID-MOUNTED GENERATOR ASSY., WETWELL LID, AND WETWELL BASE SECTION FOR REVIEW FOR CONFORMITY
. . : ‘ WITH CITY OF VALDOSTA OPERATIONAL REQUIREMENTS PRIOR TO PURCHASE. N
+7 LF OF 2” SCH 80 PVC | 3. CONTRACTOR TO VERIFY GENERATOR WATTAGE REQUIREMENTS BASED ON PUMP CONTROL PANEL SCHEDULE 0 e
ELECTRICAL CONDUIT INSTALLED 2FT BEG (MIN). | PRIOR TO PURCHASE. Z Z
i : : : 2 | 4. CONTRACTOR TO PURCHASE AND INSTALL GENERATOR, AUTOMATIC TRANSFER SWITCH, SITE WIRING AND
+12 LF OF 2° SCH 80 PVC = | CONDUIT. THE SITE CONDUIT SHOWN ON THIS PLAN IS SCHEMATIC IN NATURE. IF ADDITIONAL CONDUIT OR <]: L]
ELECTRICAL CONDUIT INSTALLED 2FT BEG (MIN). | LARGER CONDUIT IS REQUIRED, PLEASE SUBMIT A REVISED SITE CONDUIT PLAN FOR CITY OF VALDOSTA STAFF < z
B AT RN NN N2 REVIEW PRIOR TO INSTALLATION.
GORMAN RUPP SKID-MOUNTED ABOVE-GROUND PACKAGED seilllailiailie /e Lie) el ege eyt atisy /?(%51 - | 5. HIGH VOLTAGE, LOW VOLTAGE, AND INSTRUMENTATION WIRING SHALL BE CONTAINED WITHIN SEPARATE RUNS = = £ LLI
LIFT STATION MODEL NUMBER GR—T6A3S—B—LE TO BE NN NN, NN | OF CONDUIT. wio|O >
PURCHASED AND INSTALLED BY THE CONTRACTOR | 2 | O E |:
- —
% 480V 3—PHASE UNDERGROUND ELECTRICAL SERVICE N % < O
LS — 1 CONNECTION TO BE COORDINATED BY SELECTED CONTRACTOR Y
RIM: £212.00 — | =
. \ WITH DEVELOPER AND ELECTRICAL SERVICE PROVIDER (CEMC) L W ol
SUMP: £190.00 ~_ < o
INV IN: 196.25 (8” PVC) = PRECAST CONCRETE LIGHTING POLE W/ | — E
— o SOLAR LUMINAIRE (SEE SPECIFICATION) | > (ZD L =
15" of 8" PVC @ 0.40% ’ ’ ’ ’ ! | L~ | O &7
i = | O o -
? N\ I —+——— CONTRACTOR TO CONNECT TO EXISTING/PROPOSED | - V) <
:;- \;i |1 8" PVC WATERMAIN (BY OTHERS) | >_ (T) O
;( ; < SITE WATER SERVICE W/ 12 LF OF 1" PE WATER | — > E
N S LINE INSTALLED 4FT BELOW EXISTING GRADE (MIN.) | G o Z L]
N //2 Pl 1 1 1 1 1 I
= | 3/4" WATER METER | — O
S\ — 3/4” RPZ TYPE BFP WITH FROST PROTECTION COVER | oY%
K — 3/4” FROST PROOF YARD HYDRANT | <
> = = /4 | I(7) O
. — A= = | L
— — Sy 7 5 |
FM ST S |
’FM’ e ss =
L 1 — ) Ass ss |
s__ s S N sv : |
I S : | REVISIONS
A 2 CE
CONTRACTOR TO TRANSITION FROM 6” DI = =f: \ |
> SSFM TO 8" DR11 HDPE SSFM AT FLANGE (. 2 | 155 DATE
OF 90 BEI—\I_D—W_{—G_ —)_(E_DI REDUCER _ ;;\ \Z: | | | | #‘l 6_26_26
————————————— LA R N PN e\ e\ D\ e\ e\ :
= N N X -— -—
TN TN NN NN TINAINS W"MT‘ AN NN : | #2 6 30 26
U A | 8 @ PRE—CAST CONCRETE WETWELL
W/ 12" X 11.50FTé INTEGRALLY ! | #3| 9-25-26
| CAST ANTI-FLOATATION BASE = |
l RIM: 212.00' |
| INV IN: 196.25’ |
| WW INV: 190.00 |
SSMH — 1 | | |
RIM: £211.50 | > |
INV OUT:196.31 (8" PVC) | 2 |
| |
| | | O
| i |z Z
| —
| $ | | < <
=
N | N ( |> A
|| /\\ ' LL]
—
| | 7 | Z
| » | Om S
= |
| T 2 , 0 20 40 =S Q
i —
| | Feet
| | <{|D D£|_
— LL]
LL_ I_LIJ —1
— | = L
— V)
P
D
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NE 5 | 2N
OHP N OHP = OHP — OHP — OHP - OHP OHP
\ &\ < ;‘R/JN — —R/W— R/W R/W — -R/W
N N — 7L i —
\ (o] <
AN - ~.3 \
\
® ~ T — ~ ——
= —_— T - T — —_— .
— —_— _ _
~— _—
~— —_— — —
\ —— — — —
$ —
: 1 / — QL
2 2 SR31/LAKELAND HWY V4 / // . / / / / — Z Z
T . O+ 31. - - .~ _ —
7 N: 319620.72| l / — < LL
: EDGE OF EXISTING ~ e —— < z
: . , / ASPHALT PAVING LY — — | Z
CONTRACTOR TO CONNECT FORCEMAIN TO EXISTING DISCHARGE MANHOLE AT INV=213.30 _ — — = L
INSTALL UPWARD FACING FUSED 90° BEND AT DISCHARGE / / — | un @ O >
RE—LINE SANITARY MANHOLE ~ — E——— e — — — [ — — OE —
COORDINATE RE—LINING AND DISCHARGE OPERATIONS WITH ACE LS OPERATION/CENTRAL ,;;\” - — — — s ___ _—— — -216 - — — — = | = O
__ MAINTENANCE DIVISION OF COV UTILS TO MINIMIZE OPERATIONAL DOWNTIME o - — == 95— — — N < | <
ANVTZTS.22 — \ v onur — / —_— — CD‘HB e —— - — 214 — _ - - -  — — — o — m
T :214, _  — — — - — — CD-HB M
M ‘l.-u1+ ’ e e 3+OO (V] [~ V] /_l —n‘\ ? — ._-f - 4:':|OO-Z- Sio_o < D 2
- = = N Y A ——y 1>
o e — —— IFTA. 3¥69.09 ——1Dv — — = — e — Z | =
Q R7/W R7W R7W T R7W R/W —— f - — —R RV - R/l\-IjV.GL RAN: 319874.71 R/W mRn/w ‘J-gfw\ 190 on— ﬁ — — ] L % — 7
= / : . L ver — — — . 2588611.50 o ‘R/W\%RAL—\R%-'\MVM\ O © N =
B DUBSIDSZ —— r—=—ur—o O L ln Z
T EX SSMH | L=1326.61, R=2820.00 > 0 O E
RIM 219.00’ " CHORD=1314.4 — =
X PROPERTY INV IN (4" HDPE SSFM): 213.50’ D33||D54 NS | £3,800 LF OF 8" DR11 HDPE FORCEMAIN CHD BEARING=N54" 37’ 52"E — & | £ 0
—d CORNER NV OUT 213.06 ALL DISTURBED AREAS ToP: 21771 | £200 LF OF DIRECTIONAL DRILLING NOW OR FORMERLY @, =0
Ly (TYP.) el | THOMAS W ROWELL —
= ' | DB 4094 PG 215 < a4
T | PARCEL# 0150 085 —_ O
Ei‘ CITY OF VALDOSTA | U L
CONTROL MONUMENT |
Q@ ASA #23
W N:319584.57 :
= E:2588400.30 NOW OR FORMERLY X
=2 ELEV:219.00 CHANDLER HOLDINGS LLC | GRADING & STABILIZATION NOTES:
DB 4809 PG 258 |
\ PARCEL# 0150 025 | 1. CONTRACTOR TO RE-GRADE DITCHES TO MATCH EXISTING CONTOURS AS NEEDED FOLLOWING
/ | COMPLETION OF UTILITY CONSTRUCTION. R EVlSIO NS
\ o I 2. CONTRACTOR TO STABILIZE ALL DISTURBED AREAS WITHIN GDOT RW FOLLOWING COMPLETION OF
— / 3 | UTILITY CONSTRUCTION. ISS DATE
| \ S | 3. CONTRACTOR TO NOTIFY GDOT AREA INSPECTOR OF INTENT TO COMMENCE WORK WITHIN THE GDOT
T RW 48 HRS PRIOR T MMENCING WORK. 0 20 40
, : 8 HRS ORTO CO CING WO i — i i Feet # ] 6_26_26
g
9 |
. 1 . #2| 6-30-26
7= R #3|  9-25-26
sls N
2o Clo
224 F 224
WL
222 < 222 00)
/—JEX SSMH — 1 oo
RIM: £219.00 == Ll
220 INV OUT:213.06 (12" PVC) ol 220 — O
~1 L/ ) A S e T =
218 —1— v = ~< 218 < —
\f “T——T1—=\d_~ h - EXISTING GRADE ~
N
216 — L/ 216 z LLl
B Il = _ — (I
Il bl b BN
214 & 8” DR11 HDPE SANITARY SEWER FORCEMAIN ——=— = F=—F——F— 214 U L
(CONTRACTOR TO ENSURE PIPING IS INSTALLED AT CONTINUOUS RISING GRADE AS SHOWN) =+ oY% O
! |
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